


Lake Marion Regional Water Supply 
Surface Water Treatment Plant 
 
 
 

Answers to Questions 
 

1. Request ACOE reissue correctly scaled drawings. 
 

Answer: Correctly scaled drawings (in “tif” format) were posted on the EBS web 
site by amendment no. 2  

 
2. Please provide missing specification section listed on Table of Contents 02464A Metal 

Sheet Piling.   
 

Answer: Specification section 02464A was issued by amendment no. 2. 
  

3. Please provide a specification for Accordian Partition Wall with Details shown on 
Drawings A4 & A22.   

 
Answer:  Specifications for the accordian partition wall are shown on Plan Sheet A-
22.    

 
4. Please provide specification for skylight shown on Drawings A27 & A30.  

 
Answer:  Specification Section 08600 is attached for the skylights.   

 
5. Please provide Room Finish Schedule for Raw Water Pump Station - Drawing A2, 

Finished Water Pump Station - Drawing A29, and Sludge Thickner Building - Drawing 
A32. 

 
Answer:  A finish schedule is not provided for the raw and finished water pump 
stations or the sludge buildings.  The interior walls, ceiling, doors and frames will be 
painted per the specifications.   

 
6. The Interior CMU/Drywall Partitions are not shown on the Operations Building Upper 

Floor Plan Drawing A4.  Please provide.  
 

Answer:  The CMU/drywall partitions should be shown on re-issued drawings.   
 

7. On SF1442, 13.B. indicates that an offer guarantee is not required.  Please confirm that a 
bid bond is not necessary to include in the price or technical proposals.  

 
Answer:  A bid bond is not necessary to include in the price or technical proposal. 

8. Please be advised that the following 2 drawings listed on the index are not on the web site 
to download:  G-18 General Miscellaneous Details and A-15 Architectural Building 
Details. 
 
Answer: drawings A-15 and G-18 added by Amendment No. 2. 
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9. It appears that the scale on all of the drawings is incorrect.  Can you issue drawings that 
have 100% or 50% scale?  

 
Answer: Correctly scaled drawings (in “tif” format) were posted on the EBS web 
site by amendment no. 2  

 
10. On Drawing E-6, in the men's bathroom, a fixture type "Q" is shown.  On Drawing E-7, 

under the catwalk, a fixture type "D2" is shown.  Neither of these fixture types are shown 
on the fixture schedule on Drawing E-2.  

 
Answer:  On Drawing E-6, Staff Bath, change the five (5) light fixtures type ‘Q’ to 
type ‘C’.  On Drawing E-7, under catwalk, change six (6) light fixtures type ‘D2’ to 
type ‘D’. 
 

11. All of our drawings, the scale does not match what is shown on drawing.   
 

Answer: Correctly scaled drawings (in “tif” format) were posted on the EBS web 
site by amendment no. 2 

 
12. Drawings G-12 and G-13 do not indicate Dash vs. Solid lines, to show existing vs. 

proposed contours.  Also on Drawing G-11, the boxes on contour lines are blank. 
 
Answer: Both existing and new contours are shown in revised sheets G-11 and G-12 
(“tif” format) issued by amendment no. 2.   On sheet G-13 no contours are to be 
shown on plan portion of sheet, but elevations are indicated in roadway profile. 

 
13. Drawings RW-3 and RW-4 on the Plan View, there are arrows of information pointing to 

things but the lines and piping are not shown.  Please provide.   
 

Answer: Line-work and piping are shown on drawings (“tif” format) issued by 
Amendment No. 2. 

 
14. Drawings A-1, A-2, and A-4, the plans identify rooms but no wall lines are shown.  

 
Answer: Wall lines for rooms shown in drawings (“tif” format) issued by 
Amendment No. 2. 
  

15. Drawing A-21, lab layout does not show the cabinets. 
 

Answer: Cabinets shown in drawings (“tif” format) issued by Amendment No. 2. 
 

16. The Unit Price Schedule does not show a total.  Is one required?  
 

Answer: Requirement added by Amendment No. 2. 
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17. Will any local building permits be required from the County or City?  If so, who will be 
required to pay for them?   

 
Answer:  A county building permit will be required and will be paid for by the 
Contractor.   

 
 

18. On Sheet E-4, the single line shows a switchboard "ESB".  On Sheet E-8, in the 
electrical room, a switchboard "SB" is shown.  It appears that these are the same 
switchboard.  Please verify that these are the same switchboard and clarify the labeling.  

 
Answer:  Yes.  Change on Sheet E-8  “SB” to read “ESB”. 

 
19. Should we show our total bid for all units on Page 15 of 63, if so would you revise that 

page and provide a line for the total lump sum bid.  
 

Answer: Requirement added by Amendment No. 2. 
  

20. Specification Section 00600-Representations and Certifications is missing in the Bid 
Documents, would you furnish this form?  

 
Answer:  Section 00600 – Representations and Certifications is on pages     37-49 of 
the Solicitation. 

 
21. Drawing RW3 shows only the profile of raw waterline.  Can Engineer show the plan 

view of the line from the intake screen to raw water pump station?  
 

Answer: Plan view shown on drawings (“tif” format) issued by Amendment No. 2. 
 

22. On Drawing G-4 there are two shaded areas one adjacent to membrane tank and one next 
to retention ponds.  What are they??  There are no legend on the drawing showing these 
items.  Also the legend for new and existing asphalt are identical on drawings.  Can you 
provide different shades? 

 
Answer: Function of areas in question are noted on revised drawings (“tif” format) 
issued by Amendment No. 2.  A better legend is also provided on revised drawings. 

 
23. Since some of the process equipments have been pre-selected and with current trend in 

steel, metal, and rebar shortage and price escalation, have you factored in the deliveries 
in setting the total contract time and liquidation damages? 

 
Answer: Deliveries have not been specifically factored into contract time and 
liquidated damages.  Contract time (and associated liquidated damages) have been 
determined based upon a reasonable time for construction for this type and size of 
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project.  This is a fixed price contract and offerors are expected to know and 
understand the current marketplace and propose accordingly. 

 
24. On Sheet E-3 there is a note referencing the primary cable to the pad mount transformer- 

"Direct burial medium voltage underground cable by power co".  On the same sheet, this 
feeder is referenced by 12 (note: the 12 is written inside the circle shape but I was unable 
to type in this format).  This calls for 2-6" conduits with pull cord and 3/0 bare 
copperwire.  Do we provide conduits to property line?  Or stub outs from transformer? 

 
Answer:  Provide concrete encased conduits and grounding cables as per 
designation ‘12’ in schedule of major site conduits.  Delete from Sheet E-3 notation 
that reads "Direct burial medium voltage underground cable by power co". 

 
25. Drawings RW-3 & RW-4 are plan and profile.  Plan view does not show pipeline 

location in relation to notes.   
 

Answer: Line-work and piping are shown on drawings (“tif” format) issued by 
Amendment No. 2. 

 
26. Drawing G-9 Plant Piping Layout details and piping locations shown on the plant 

roadway are unreadable.  
 

Answer: Layout piping details and piping locations clarified in drawings (“tif” 
format) issued by Amendment No. 2. 

 
27. On Sheet E-22, the section 3/E3/E26 appears to be the wrong reference.  Shouldn't this 

be 6/E3/E26?  Also, for this run, on sheet E-3, Designation 12 calls for a 3/0 groundwire.  
The detail – 3/E3/E26 – shows a 1/0 counterpoise in the ductbank.  Is the 3/0 groundwire 
in addition to the counterpoise?  Also, do we install a 3/0 in both conduits? 

 
Answer:  The correct detail reference is 6/E3/E26 and the correct wire is #1/0 AWG 
as described here.    Please make the following changes: 
 
Sheet E-22:  Change on Partial Lower Floor Plan ductbank section reference from 
3/E3/E26 to read 6/E3/E26.   
 
Sheet E-3:  on Schedule of Major Site Conduits, designation ‘12’ under ‘wire and 
conduit’:  Change #3/0 bare copper ground to read #1/0 bare copper ground 
encased in concrete as shown on 6/E3/E26.   

 
28. On Sheet E-3, at the treatment plant power company transformer, the transformer pad 

appears to be on top of a manhole.  However, the square that looks like a manhole is not 
labeled.  Sheet E-22 doesn't show a manhole.  Is there a manhole her other than 
Handhole PHH-1? 
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Answer:  No, there is not a manhole near transformer pad.  Please make the 
following changes:   
 
Sheet E-3:  At treatment plant delete the lightly drawn square overlapping the pad 
mounted transformer and provide #12 Designation (within circle), per Schedule of 
Major Site Conduits from pad mounted transformer to power manhole ‘8’ (within 
diamond symbol). 
 

29. On Sheet E-21 UH-9 does not have a disconnect.  All other unit heaters have a 
disconnect switch.  Should this unit heater have a disconnect. 

 
Answer:  No, since it is in sight from panelboard.  Please make the following 
changes to the drawings: 
 
Sheet E-21:  Delete disconnect switch for UH-10 and connect directly to UH-10 from 
panel ‘SH’. 

 
30. Division II, Section 11901.  This section names Zenon as the sole source provider for the 

Hollow Fiber Membrane Treatment System.  The same firm that represents Zenon also 
represents manufacturers for all the other equipment to be supplied for this project; 
passive screens, clarifier thickeners, belt press, GAC, bottoms and flocculators.  This 
firm can "package" all the equipment around the sole source items because the contractor 
has no choice.  This will eliminate any competitive bidding on the equipment.  Why not 
go ahead and put the cost of the sole source Zenon Equipment in the bid form so that the 
remainder of the equipment will be competitively bid?  We believe this to be a serious 
matter because it does eliminate competition on equipment. 

 
Answer: The Zenon system and equipment specified section 11901 is to be supplied 
as a package and is to be provided by a single manufacturer (Zenon of Toronto 
Canada).  The contractor may provide equipment specified in other specification 
sections from other suppliers and/or manufacturers.   In paragraph 1.1 of 
specification section 11901 change sentence "The equipment to be used by the 
contractor will be manufactured by Zenon of Toronto Canada." to read as follows: 
"All equipment specified in this specification section shall be furnished as a package 
and shall be manufactured by Zenon of Toronto Canada." 

 
31. Drawing E-11 references "Instrumentation Wiring shown on E-40".  Please confirm. 

 
Answer:  Please make the following change:   
 
“Sheet E-11:  Change references, in two places, on floor plan to “Sheet E-40” to 
read “Sheet E-10A”. 
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32. P&ID drawings, E drawings and Specifications all have RTU I/O points shown or 
described.  In case of a confliction between these sources, which one shall apply?  Based 
on our interpretation of the drawings, the following are examples: 

 
Raw Water Pumps 
P&ID- 3 drawing shows 4 signals per pump between Raw Water Pump and RTU 
E-19 shows 13 signals for 4 pumps 
E-32 shows 5 signals per pump plus 1 signal from RTU-FW 
 
Raw Water Control Valve 
P&ID-4:  Shows valve status contacts, 4-20 control, 4-20 position indication 
E-25:  Shows 4 discrete signals and 1 analog signal 
Specification:  Sec. 15200, para. 2.13.11.3 requires valve status and 4-20 control 
 
Flocculation System: 
Drawing E-14 shows a "motor off" signal to RTU-WT.  This is not shown on the P&ID's  
 
Vacuum Priming System: 
P&ID-3 drawing shows 4 (discrete) signals between Vacuum Priming System and RTU 
E-19 shows 3 discrete signals between Vacuum Priming System and RTU 
 
Combined Filter/GAC Water Sample 
P&ID-9 has different tags than E-8 

 
Answer:  The “P&ID” drawings provide the I/O for the treatment processes.  The 
“E” drawings provide additional I/O for items such as security, etc.  Refer to all 
drawings for total I/O list.  Refer to “E” drawings for the conduit and wire/cable 
locations.     

 
33. Section 11211A, Page 8, Para 2.2.2, Wording in Question:  Variable speed drive P35 1-

4; Suggested Wording Replacement or notation:  Please add P-88-1/2.  
 

Answer:  The following change shall be made to the specifications:   
 
Section 11211A, Page 8, Paragraph 2.2.2 Variable Speed Drive – Add “P-88-1 / 2.”     

 
34. Section 11211A, Page 9, Para 2.2.6, Wording in Question:  Impellers shall be of 

…bronze…; Suggested Wording Replacement or notation:  ZENON included 316SS 
impellers in budgetary proposal, which are an upgrade from bronze and are better suited 
for the Membrane Filtration System service and membrane protection.  ZENON requests 
this section be updated to include 316SS impellers. 
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Answer:  The following change shall be made to the specifications:   
 
Section 11211A, Page 9, Paragraph 2.2.6 – Revise paragraph to read “shall be 
constructed of 316 stainless steel.”   

 
35. Section 15200A, Page 29, Para 2.13.9.1 Wording in Question:  Valves shall conform to 

AWWA C504; Suggested Wording Replacement or notation:  ZENON included 
Resilient Seated Butterfly valves in budgetary proposal.  Please confirm if valves rated 
for a higher # of cycles is an acceptable alternative and update this section to include.  
Refer to Note 1 below for detailed explanation. 

 
Note 1:  AWWA C504 vs. Non-AWWA Resilient Seated Butterfly Valves 
 
Cycles: 

� AWWA C504 valves - Have only been designed for 100,000 cycles and are 
primarily used as transmission valves where they are rarely cycled. 

� Tyco Fig 222 valves - Have been designed for and tested to over 1,000,000 
cycles.   

 
The higher cycle rating is important for the actuated valves which will see regular cycling 
daily. 
 
Materials: 
Each valve has a Cast Iron body.   

� AWWA C504 valves - Some manufactures offer an NSF seat that is recessed and 
bonded in the body. Part of the coated metal I.D. is exposed to the media creating 
an area for tuberculation (rust) to occur. 

� Tyco Fig 222 valves -  Have an EPDM seat that envelops the body isolating the 
media from the body coatings or metallurgy.   

 
It is important to ensure that all valves are designed to protect against corrosion, which 
could deposit particulate into the water and damage the membranes or reduce the valves 
ability to open and close properly. 
 
Answer:  The following change shall be made to the specifications:   
 
Section 15200A, Page 29, Paragraph 2.13.9.1 – Add a statement to read “Valves 
provided by Zenon as a part of the membrane equipment may be Non-AWWA, 
resilient seated butterfly valves.” 

 
36. Section 11901, Page 8, Para 1.3, Wording in Question:  A hollow membrane…; 

Suggested Wording Replacement or notation:  Delete "Contracting Officered" as it does 
not appear to belong in the context of the paragraph. 
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Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 8, Paragraph 1.3 – Delete “an Contracting Officered.” 

 
37. Section 11901, Page 11, Para 1.8, Wording in Question:  System Design Capacity; 

Suggested Wording Replacement or notation:  ZENON's budgetary proposal include 
Membranes to treat an initial capacity of 8 mgd with expansion capability to 12 mgd.  
ZENON recommends adding statement to confirm the Initial Membrane Capacity of 8 
mgd, with future capacity of 12 mgd. 

 
Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 11, Paragraph 1.8 – The paragraph shall be clarified as follows:  
“The initial plant capacity (membranes and associated equipment) shall be 8 MGD.  
The hydraulic capacity of the equipment as provided by Zenon and installed by the 
Contractor shall be 12 MGD.” 

 
38. Section 11901, Page 16, Para 2.1.1.7, Wording in Question:  Significant process 

equipment (Pumps, Blowers, Compressors etc.)…shall be provided with one on-line 
spare…; Suggested Wording Replacement or notation:  ZENON's budget proposal 
included one (1) blower, one (1) vacuum pump and one (1) backpulse pump as on-line 
spares.  Since "significant process equipment" is not defined please provide a list of 
required on-line spare equipment. 
 
Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 16, Paragraph 2.1.1.7 – The significant equipment shall be 
specifically:  1-blower, 1-vacuum pump, and 1-backpulse pump. 

 
39. Section 11901, Page 18, Para 2.1.4, Wording in Question:  Fourth sentence- "….stable 

particle counts…"; Suggested Wording Replacement or notation: ZENON's budgetary 
proposal included laser turbidimeters instead of Particle counters.  Please update this 
sentence to read "….stable turbidity…" 

 
Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 18, Paragraph 2.1.4 – Revise paragraph to read “stable 
turbidity.  The analog…” 

 
40. Section 11901, Page 27, Para 3.11, Wording in Question:  Point 4- "Membrane Filtered 

water particle count indication for each Membrane Filtration Unit"; Suggested Wording 
Replacement or notation: Please update Point 4 to include turbidity instead of particle 
counts. 
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Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 27, Paragraph 3.11 – Delete Point 4 “Membrane filtered water 
particle count…” and change Point 5 to read “Membrane filtered water laser 
turbidity measurement…” 

 
41. Section 11901, Page 30, Para 3.14, Suggested Wording Replacement or notation:  

ZENON's budget proposal included the MCC & VFD's for the Membrane equipment 
please confirm who's scope the MCC & VFD's are in. 

 
Answer:  The following change shall be made to the specifications: 
 
Section 11901, Page 30, Paragraph 3.14 – Revise paragraph to read “Motor control 
equipment listed in the Zenon Scope of Supply shall be provided by Zenon and 
installed/started up by the Contractor.  All other necessary electrical equipment 
shall be furnished and installed by the Contractor in compliance with the Contract 
Documents.” 

 
42. Section 16261N, Page 9, Para 2.1b, Wording in Question:  The converter shall utilize a 

18-pulse wave bridge design…; Suggested Wording Replacement or notation:  ZENON's 
budgetary proposal included a 6-pulse VFD.  This specification requires and 18-pulse 
VFD.  Please confirm what VFD's will be required for the Membrane Filtration System. 

 
Answer:  The following change shall be made to the specifications: 
 
Section 16261N, Page 9, Paragraph 2.1 – Add the following statement to the first 
paragraph “VFD Equipment supplied by Zenon is not required to meet the 
following specification.” 

 
43. Section 16261N, Page 14, Para 2.5.4, Wording in Question:  Bypass Motor Operation; 

Suggested Wording Replacement or notation:  ZENON budget scope did not include 
bypass motor Operation and we strongly recommend against them for the Membrane 
system. 

  
Answer:  The following change shall be made to the specifications: 
 
Section 16261N, Page 14, Paragraph 2.5.4 – Add the following statement to the first 
paragraph “VFD Equipment supplied by Zenon is not required to meet the 
following specification.” 
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44. Section 11316, Page 2, Para 2.1.  We would like to bid our Vee-wire underdrain as an 
equal to the folded plate underdrain specified.  Also, 304SS is not recommended for 
GAC service.  We recommend either 316L or PVC. 

 
Answer: Alternate equipment will not be considered at this time or as a part of the 
proposal.  The contractor may provide value-engineering proposals or propose 
alternate equipment after contract award during the shop drawing development 
and review process subject to the conditions of the contract. 

  
45. How should GAC be supplied to the site?  

a. 1,000 or 1,100 lb supersacks or  
b. 20,000 – 40,000 pound slurry trucks? 

 
Answer:  The Contractor shall choose the method of delivery.  The GAC media shall 
be thoroughly washed prior to installation.   

 
46. To what extent of service/installation is required by US Filter Westates? 

a. Complete turnkey carbon (GAC) fill services to include carbon supply, transportation 
services, crane rental for carbon filling (if drop filled) or slurry services. 

b. Simple delivery of bulk bags to site for the contractor to load carbon? 
 

Answer:  The Contractor shall choose the method of delivery and placement of the 
GAC Media.   

 
47. What mesh size for the carbon (GAC) is required/preferred? 

1. 8 X 30 mesh 
2. 12 X 40 mesh 

 
Answer:  The media shall meet the requirements as provided in Specification 
Section 11225A. 
 

48. Will there be a need for Technical Support Services on-site prior to installation, during 
or after installation?  And, what Technical Support Services are 
anticipated/requested/required? 
 
Answer:  No on-site technical support services will be required.   
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49. Section 13400, page 2, lists "Two (2) insertion type magnetic flowmeter for raw 
water".....my question is pipe size and where they might appear on the drawings? 

 
Answer:  The following change shall be made to the specifications:   
 
Section 13400, Page 2, Paragraph 1.1.4 – Revise 6th equipment item in paragraph to 
read “Two (2) insertion type magnetic flowmeter for 20” raw water.”  The 
equipment is shown on Plan Sheet EN-27.   

 
50. Section 13400, page 3, lists "Two (2) insertion magnetic flowmeter and converter for the 

24" south distribution system".........my question is where on the drawings? 
 

Answer:  The following change shall be made to the specifications: 
 
Section 13400, Page 3, Paragraph 1.1.4 – Revise 28th equipment item in paragraph 
to read “Two (2) insertion type magnetic flowmeter for 36” distribution water 
main.” 

 
51. Div. 13 - Special Construction, Section 13410: 

 
a. page 5-  "Two (2) insertion magnetic flowmeter with converter for 20" raw water 

main".......seems to be shown on drawing EN-27 and P&ID-4? 
 

b. page 5-  "One (1) insertion magnetic flowmeter with converter for dual media 
backwash flow".......questions are pipe size and where shown on drawings? 

 
c. page 5-  "One (1) insertion magnetic flowmeter and converter for 30" finished water 

main......question is where shown on drawings? 
 

d. page 5-  "Two (2) insertion magnetic flowmeter and converter for the 30" distribution 
system.......are possibly mentioned on drawing EN-32 and P&ID-8 as a 36" pipe?  Is 
this pipe size mis-labeled? 

 
Answer:     
 

a. Shown on Sheets EN-27 and P&ID-4. 
 

a. The following change shall be made to the specifications:   
 

Section 13410, Page 5, Paragraph 1.3.4 – Delete the 2nd equipment item in 
paragraph “One (1) insertion magnetic flowmeter…for dual media backwash 
flow.” 

 
b. The following change shall be made to the specifications:   
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Section 13410, Page 5, Paragraph 1.3.4 – Delete the 6th equipment tem in 
paragraph “One (1) insertion magnetic…for 30” finished water main.” 

 
c. The following change shall be made to the specifications: 

 
Section 13410, Page 5, Paragraph 1.3.4 – Revise the 7th equipment item to 
read “Two (2) insertion…for the 36” distribution water main.” 

 
52. The Drawings issued by Amendment No. 2 are still NOT 'to scale'. We cannot open or 

download EN1 through EN5.  The error message that appears instead of opening states 
"The document cannot be opened.  The document's format is invalid or not supported."  
Additionally, we were unable to open the drawings on the ACOE Website.  We request 
the ACOE correct ALL issues with the drawings and EXTEND the bid date accordingly. 

 
Answer:  Drawings EN1 through EN5 drawings files were corrupted. These 
Drawings are replaced on the EBS website and are now readable/printable 
following instructions issued in amendment no. 2.  The proposal due date is not 
extended. 

 
53. The Amendment No. 2 page 2 of 9 states in 4.a. 'to choose D size 24x26 which conflicts 

the Drawing G-2 scale note that states 'full scale is 22x34'.  Please advise what the 
proper scale should be.  Referencing Amendment No 2 page 2, 3.a. states to 'select scale 
factor for drawings'. What are the instructions when there is more than one scale on one 
(the same) drawing?  Due to the fact that ALL drawings were updated by Amendment 
No. 2, additional time is needed to distribute updated plans & specs to all subcontractors 
and suppliers to offer the most favorable proposal to the owner.  Please address ALL the 
issues with the drawings and EXTEND the bid date accordingly. 

 
Answer: Drawings were previously provided on the EBS website as CAL format 
drawings that could be read using MaxViewer.  Translation of the drawings into 
CAL format drawings caused a distortion in the scale of certain levels of some 
plotted drawings and also altered some text styles and line weights.  As stated in 
Amendment No. 2, drawings are now available through the EBS website as TIF 
drawings which should be read using MaxViewer.  File format was changed on ALL 
of the drawings, but the basic information on the drawings has not changed; it is 
now available in a clearer format.   The proposal due date is not extended. 

 
 

54. Are there any Geotechnical Information and/or Reports in relation to the location of the 
Raw Water Intake Line & Screens?  If yes, please provide. 

 
Answer:  All existing project geotechnical information is included in the 
specifications.  Spec Section 02456A requires that the contractor shall contract with 
a subsurface investigation firm to perform an evaluation adequate for pile design. 
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ADDITIONAL ITEMS 
 
1. The following change shall be made to the specifications:   
 

Section 11338N, Page 6, Paragraph 2.2.1 – Revise paragraph to read “Rating 
of 41,667 foot-pounds…” and “peripheral speed of 10 fpm…” 

 
2. The following change shall be made to the specifications:   
 

Section 11338N, Page 8, Paragraph 2.2.3.5 – Revise paragraph to read 
“Bearings shall be oil lubricated only.” 

 
3. The following change shall be made to the specifications:   
 

Section 13420, Page 4, Paragraph 2.1.1.1 – Delete entire paragraph. 
 
4. The following change shall be made to the specifications: 
 
 Section 13420, Page 4, Paragraph 2.1 – Add the following: 
 

2.1.2   REMOTE TELEMETRY UNITS 
 

The instrumentation, controls and remote terminal units supplied under this 
specification must be coordinated with the software and hardware as 
supplied by the system integrator.  The Remote terminal units shall supply 
all internal and external devices for the successful gathering and 
communication of signals into the new plant supervisory control and data 
acquisition.   

 
2.1.2.1   Panel Equipment 

 
Remote Terminal Units shall be designed to interface with other equipment 
as shown on the Drawings and as described in the Specifications.  The remote 
terminal unit shall have panel construction of 316 stainless steel and polished 
after fabrication.  No darkened spots on the panel, unground cuts or welding 
or unfinished fabrication of any type will be allowed.  Each panel shall carry 
a U.L. label after the complete panel is fabricated and wired with all 
components.  Each panel shall carry power supplies, glove type hand-off 
automatic switch for each electrical device, and nameplates with a minimum 
of 1/4" lettering for each function on each panel.  Internal to each panel shall 
be a steel subplate covering the entire back of each panel, 20 amp circuit 
breaker minimum for each panel, duplex receptacle, internal light, light 
switch, minimum 10 amp circuit breaker for each external electrical device, 
ground buss for each panel for each component to be grounded, 10 spare 
terminal blocks over and above those needed for the initial operation, surge 
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protection cards for all 4-20 ma signals into and out of each panel (one 
protection card per each signal line, and control relays for the appropriate 
outputs to field devices).  Signal line protectors shall consist of cards 
especially fabricated for the application of track mounted 4 to 20 ma surge 
protection where required.  Each card shall contain varistors (metal oxide 
varistors) line to line and line to ground inductors, zener diodes, gas tube 
arresters and fuses on a PC board which mounts in snap track as supplied by 
integrator. Each card with all the previous components shall be completely 
labeled with necessary information as a standard component so as not to 
need a special table or chart to show proper terminal connections.   

 
2.1.2.2   Network Interface 

 
RTU’s network design shall include but shall not be limited to all interfacing 
with all panels, switchboards, MCC’s, remote Plant locations, fire alarm 
systems, transfer switches, diesel generator set, etc. shown on the Drawings 
or described in the Specifications. All the necessary network hardware shall 
be provided by the instrumentation, controls and remote terminal units 
supplier and shall be mounted in the RTUs.  

 
2.1.2.3   Instrumentation and Vendor Interface 

 
RTU’s design shall include but shall not be limited to all interfacing with 
instrumentation and other Vendor equipment shown on Drawings or 
described in the Specifications. All the necessary interface hardware shall be 
provided by the instrumentation, controls and remote terminal units supplier 
and shall be mounted in the RTUs. 

 
2.1.2.4   Panel Schedule 

 
Tank Site RTU (NOT THIS CONTRACT) 
Raw Pump Station RTU (RTU-RW) 
Finish Water Pump Station RTU (RTU-FW) 
Main Panel at the Water Plant RTU (RTU-WT) 
Sludge Thickening RTU (RTU-ST) 
ZENON RTU (RTU-CP)  
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"Paragraph 01500A-1.6.1 is replaced in its entirety with the 
following." 

 
 
The Contractor shall provide the Government with an acceptable 

lockable office, at least 600 square feet in floor space, located where 
directed within the limits of the project site and providing HVAC, 
electric lights and power, toilet facilities consisting of at least one 
lavatory and one water closet complete with connections to water and 
sewage disposal system, and potable drinking water.  The floor plan 
shall include a minimum of 4 offices, one bathroom, one lockable closet 
of at least 48 square feet, and a conference area of at least 14 foot 
by 12 foot.  Phone service shall be provided with a minimum of one DSL 
capable computer line, two separate phone lines.  Each office shall be 
furnished with a standard size desk, chair, work table, 5 drawer file 
cabinet, trash can, telephone (provide speaker phone for conference 
area), and wired for computer hook-up to the DSL capable phone line. In 
addition, the contractor shall provide and maintain a copy machine, in 
good working order, that has automatic double side and zoom 
capabilities. Each ingress/egress point shall have steps with handrails 
and a handrailed landing at least 4 feet by 4 feet.  One exterior water 
hose with a minimum of 4 foot by 4 foot concrete pad shall be provided 
near the primary entrance for cleaning boots, etc.  An access road with 
adequate parking space for at least 5 vehicles shall be provided.  The 
contractor shall maintain the facility so that all services are in 
proper working order at all times and provide daily janitorial services 
to clean the floors, restroom, etc. and remove the trash.  Restroom 
supplies shall be furnished (soap, towels, paper, etc.).   This 
facility shall be installed and fully operational not later than 60 
calendar days after NTP. 
 
 All utilities, phone, power, water, and sewer shall be furnished 
at no cost to the Government.  At completion of the project, the office 
shall remain the property of the Contractor and shall be removed from 
the site.  Utilities shall be connected and disconnected in accordance 
with local codes and to the satisfaction of the Contracting Officer.     
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SECTION 08600 
 

SKYLIGHTS 
11/03  

PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only. 

 
ALUMINUM ASSOCIATION (AA) 

 
AA STFA-601711 (2001) Surface Treatment and Finishing of 

Aluminum and Its Alloys (2 Vol.) 
 

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA) 
 
AAMA 1600 (2000) Voluntary Specification for Skylights 

 
AAMA 2605 (2002) Voluntary Specification, Performance 

Requirements and Test Procedures for Superior 
Performing Organic Coatings on Aluminum 
Extrusions and Panels 

 
ASTM INTERNATIONAL (ASTM) 

 
ASTM C 297 (1994; R 1999) Flatwise Tensile Strength of 

Sandwich Constructions 
 
ASTM D 1002 (2001)  Apparent Shear Strength of Single-

Lap-Joint Adhesively Bonded Metal Specimens 
by Tension Loading (Metal-to-Metal) 

 
ASTM D 1003 (2000) Haze and Luminous Transmittance of 

Transparent Plastics 
 
ASTM D 1037 (1999) Evaluating Properties of Wood-Base 

Fiber and Particle Panel Materials 
 
ASTM D 1929 (1996; R 2001e1) Determining Ignition 

Temperature of Plastics 
 
ASTM D 2843 (1999) Density of Smoke from the Burning or 

Decomposition of Plastics 
 
ASTM D 3841 (1997; R 2001) Glass-Fiber-Reinforced 

Polyester Plastic Panels 
 
ASTM D 572 (1999) Rubber Deterioration by Heat and 

Oxygen 
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ASTM D 635 (2003) Rate of Burning and/or Extent and Time 
of Burning of Plastics in a Horizontal 
Position 

 
ASTM E 108 (2000) Fire Tests of Roof Coverings 

 
ASTM E 283 (1991; R 1999) Determining the Rate of Air 

Leakage Through Exterior Windows, Curtain 
Walls, and Doors Under Specified Pressure 
Differences Across the Specimen 

 
ASTM E 330 (2002) Structural Performance of Exterior 

Windows, Doors, Skylights and Curtain Walls 
by Uniform Static Air Pressure Difference 

 
ASTM E 331 (2000) Water Penetration of Exterior Windows, 

Skylights, Doors, and Curtain Walls by 
Uniform Static Air Pressure Difference 

 
ASTM E 72 (2002) Conducting Strength Tests of Panels 

for Building Construction 
 
ASTM E 84 (2003) Surface Burning Characteristics of 

Building Materials 
 
 
1.2   GENERAL REQUIREMENTS 
 
The Contractor shall furnish and install commercially available unit 
skylights domed metal or wood framed skylights which satisfy all 
requirements contained in this section and have been verified by load 
testing and independent design analyses to meet specified design 
requirements.  The Contractor shall provide environmentally preferable 
products and work practices, applicable to skylights, considering raw 
materials acquisition, production, manufacturing, packaging, distribution, 
reuse, operation, maintenance, and/or disposal of the products or services 
used in the skylights.  The skylight system shall be UV-stabilized, shatter 
proof and energy efficient.  The plastics used in the manufacture of the 
skylights shall be light transmitting plastics for daylighting applications. 

 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 01330 
SUBMITTAL PROCEDURES: 

 
SD-02 Shop Drawings

 
Shop Drawings; G, 

 
  Drawings showing fabrication details, materials, dimensions, 
installation methods, anchors, and relationship to adjacent 
construction. 

 
SD-03 Product Data
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Skylights
 

  Manufacturer's descriptive data and catalog cuts. 
 

Warranty
 

  Manufacturer's 5 year complete warranty. 
 

SD-06 Test Reports
 

Test Reports; G, 
 

  Certified test reports from independent testing laboratory for 
each type and class of panel system.  Reports shall verify that the 
material meets specified performance requirements.  Previously 
completed test reports will be acceptable if they are current and 
indicative of products used on this project.  Where a Class A, B or 
C roof is part of the project, a listing certificate for roof 
covering systems category shall be provided certifying that the 
product complies with the safety standards of ASTM E 108 and the 
Uniform Building Code. 

 
SD-07 Certificates

 
Skylights; G, 

 
  Manufacturer's certificate stating that products meet or exceed 
specified requirements.  Skylight system shall be evaluated and 
listed (the whole skylight as a unit, not just a glazing material 
in the unit) by the recognized building code authorities: ICBO and 
SBCCI-Public Safety Testing and Evaluation Services Inc.  Product 
ratings determined using NFRC 100 and NFRC 200 shall be authorized 
for certification and properly labeled by the manufacturer. 

 
Qualifications

 
  Documentation of manufacturer's and installer experience 
indicating compliance with specified requirements. 

 
1.4   QUALIFICATIONS
 
The manufacturer shall be a company specializing in the manufacture of the 
specified products with a minimum of 5 years documented experience.  The 
installer shall have documented experience of 5 years minimum performing the 
work specified. 

 
1.5   DELIVERY STORAGE AND HANDLING 
 
System modules shall be factory assembled to the greatest extent possible.  
Panels shall be shipped to the jobsite in rugged shipping units and shall be 
ready for erection.  All skylights shall have conspicuous decals affixed 
warning individuals against sitting or stepping on the units.  Skylight 
panels shall be stored on the long edge, several inches above the ground, 
blocked and under cover to prevent warping.  Unit skylights shall be 
delivered in manufacturer's original containers, dry, undamaged, with seals 
and labels intact.  All products shall be delivered, stored and protected in 
accordance with manufacturer's recommendations. 
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1.6   WARRANTY
 
The Contractor shall provide to the Government the manufacturer's complete 
warranty for materials, workmanship, and installation.  The warranty shall 
be for 5 years from the time of project completion and shall no be prorated.  
The warranty shall guarantee, but shall not be limited to, the following: 

 
a.  Light transmission and color of the panels shall not change 
after exposure to heat of 300 degrees F for 25 minutes. 

 
b.  There is no delamination of the panel affecting appearance, 
performance, weatherability or structural integrity of the panels 
or the completed system. 

 
c.  There is no fiberbloom on the panel face. 

 
d.  Change in light transmission of no more than 6% per ASTM D 
1003, and in color (yellowing index) no more than 10 points in 
comparison to the original specified value over a 10 year period. 

 
PART 2   PRODUCTS 
 
2.1   SKYLIGHT SYSTEMS 
 
The skylight systems shall meet the following requirements: 

 
a.  Integral perimeter framing system assembly shall be by the 
manufacturer. 

 
b.  Exterior panel faces shall be crystal in color.  Interior panel 
faces shall be crystal in color. 

 
c.  Air infiltration at 6.24 psf shall be less than 0.1 cfm/ft2 in 
accordance with ASTM E 283. 

 
d.  Water penetration at test pressure of 15 psf shall be zero in 
accordance with ASTM E 331. 

 
e.  Manufacturer shall be responsible for maximum system 
deflection, in accordance with the applicable building code, and 
without damage to system performance.  Deflection shall be 
calculated in accordance with engineering principles. 

 
f.  Proper weepage elements shall be incorporated within the 
perimeter framework of the glazing system for drainage of any 
condensation or water penetration. 

 
g.  System shall accommodate movement within the system; movement 
between the system and perimeter framing components; dynamic 
loading and release of loads; and deflection of supporting members.  
This shall be achieved without damage to system or components, 
deterioration of weather seals and fenestration properties 
specified. 

 
h.  The exterior panel face shall repel an impact of 60 foot-pounds 
without fracture or tear when impacted by a 3.5 inch diameter, 6.37 
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pound free falling ball.  Impact strength shall be measured by the 
Society of Plastics Industries (SPI) method. 

 
i.  Exposed aluminum color shall be selected from the 
manufacturer's standard range.  Corrosion resistant finish shall be 
anodized finish complying with AA STFA-601711, in accordance with 
AAMA 2605. 

 
j.  The system shall require no scheduled recoating to maintain its 
performance or for UV resistance. 

 
k.  Design criteria shall be: Wind Load 95 mph; snow load 30 psf. 

 
l.  Extruded aluminum shall be 6063-T6 and 6063-T5; all fasteners 
shall be stainless steel or cadmium plated steel. 

 
2.1.1   Plastic Glazed Unit Skylight 
 
2.1.1.1   Dome 
 
Dome skylights shall be factory assembled units each consisting of a single 
dome or sealed double domes with a 0.06 inch extruded aluminum frame and 
0.06 inch extruded aluminum retainer cap.  The skylight shall have an 
integral condensation gutter with weep hole slots to provide sufficient 
drainage to the outside.  Dome shall be white.  For self-flashing domes, the 
curbs, treated wood nailer, and insulation shall be the manufacturer's 
standard.  Uniform design load capacity of composite dome and frame shall 
meet or exceed 30 psf snow load.  Insulated curbs with PVC thermal barriers 
connecting the top and bottom of the inner and outer walls are available. 

 
2.2   FLEXIBLE SEALING TAPE 
 
Sealing tape shall be manufacturer's standard pre-applied to closure system 
at the factory under controlled conditions. 

 
PART 3   EXECUTION 
 
3.1   PREPARATION 
 
The Contractor shall verify when structural support is ready to receive all 
specified work and to convene a pre-installation conference, if approved by 
the Contracting Officer, including the Contractor, skylight installer and 
all parties directly affecting and affected by the specified work.  All 
submitted opening sizes, dimensions and tolerances shall be field verified; 
preparation of openings shall include isolating dissimilar materials from 
aluminum system to avoid damage by electrolysis.  The installer shall 
examine area of installation to verify readiness of site conditions and to 
notify the Contractor about any defects requiring correction.  Work shall 
not commence until conditions are satisfactory. 

 
3.2   ERECTION 
 
Translucent skylight system shall be erected in accordance with the approved 
shop drawings supplied by the manufacturer.  Fastening and sealing shall be 
in accordance with the manufacturer's shop drawings.  All panel protection 
shall be removed and, after other trades have completed work on adjacent 
materials, panel installation shall be carefully inspected and adjusted, if 
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necessary, to ensure proper installation and weather-tight conditions.  All 
staging, lifts and hoists required for the complete installation and field 
measuring shall be provided.  System shall be installed clean of dirt, 
debris or staining and thoroughly examined for removal of all protective 
material prior to final inspection of the designated work area.   
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The purpose of this document is to provide the general contractor with a 
summary of the equipment and membrane handling and storage 
requirements, as well as an outline of the commissioning field service 
representative (FSR) activities on site.   

Section 1: Equipment Receiving, Handling and Storage 

The following instructions are a general guideline to handling and 
offloading of equipment.  Specific details are dependant on the facilities 
available to the general contractor (at their disposal) on site.  Once shipped 
to site, the general contractor assumes full responsibility for unloading, 
handling and storage of the equipment. 

1.1   Equipment Receiving and Unloading 

§ The general contractor is responsible for the prompt unloading 
of all equipment and materials received into his custody and 
shall pay any demurrage / wait time resulting from failure to do 
so.  Items of mechanical equipment supplied by ZENON can 
include pumps, blowers, compressed air equipment, valves, 
instrumentation, piping, ZW membrane cassettes, membrane 
support frames as well as other miscellaneous equipment as 
detailed in the bill of materials.   

§ The general contractor is responsible for confirmation of the 
mode of transportation and schedule of equipment deliveries 
with the ZENON project manager before mobilizing 
manpower and committing expenses towards unloading and 
handling the equipment.  ZENON will give the general 
contractor a minimum 24-48 hours notice of incoming 
deliveries.  This will be deemed sufficient time for the general 
contractor to make necessary arrangements for unloading and 
handling the equipment. ZENON will make all efforts to give 
the general contractor as much advance notice as possible. 

§ The general contractor assumes responsibility for the 
equipment once unloading has commenced at the job site and 
must ensure that adequate insurance (Builders All Risk 
Insurance) for the full replacement value of all ZENON 
supplied equipment is maintained.  It is suggested that ZENON 
be named as an “Additional Insured” as part of the overall 
project. 
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§ The general contractor shall check off the materials or 
equipment received and acknowledge written receipt of all 
items per supplied bills of lading.  The general contractor shall 
take immediate custody of all materials and equipment 
received in good condition and shall thereafter be solely 
responsible for any damage or shortage until final acceptance 
of the general contractor's work.  The damage for which the 
general contractor will be responsible shall include incidental 
damage and damage caused by negligence of other general 
contractors or by any other means.  It shall be the general 
contractor’s responsibility alone to obtain settlement of 
damages caused by others. 

§ The general contractor shall inspect for defects, damages and 
shortages of all the equipment upon taking possession, custody 
or control of the same.  Any non-conformance in the 
equipment shall be immediately reported to the ZENON 
project manager.  

§ The equipment delivery will be checked for content and any 
damage by representatives from ZENON, by the general 
contractor and the owner’s agent (consultant or engineeer).  
Once the equipment shipment has been checked, a document 
provided by ZENON as an “Equipment Acceptance Certificate 
and Checklist” will be completed and signed off by all parties 
(a copy of this document is provided with the final package).  It 
will remain the responsibility of ZENON to rectify any 
deficiencies or shortages highlighted.  Title to the equipment is 
passed from the general contractor to the owner upon final 
inspection of the equipment.  

§ The general contractor shall replace all materials and 
equipment that are lost or damaged while in the custody of the 
general contractor. Replacement materials and equipment shall 
be of a type and quality equal to the original materials and 
equipment, shall be acceptable to ZENON and to the owner, 
and shall be obtained expeditiously to prevent delay of the 
work.  Extensions of time will not be granted for delays caused 
by failure to receive replacement materials and equipment at 
the time required for their installation. 

§ The general contractor shall handle all equipment and materials 
carefully to prevent damage or loss, shall store them in an 
orderly manner, shall keep adequate and convenient records of 
their location, and shall keep a continuously accurate inventory 
record. 
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§ All handling of ZENON supplied stainless steel spools shall be 
completed utilizing slings not carbon steel chains so as to 
avoid any contamination of the stainless steel with carbon steel 
residue(s). 

§ The general contractor shall handle and load all returnable 
packing boxes, special handling devices, membrane cassette 
crates and cable reels for the materials and equipment.  The 
general contractor shall prepare shipping papers for their return 
shipment, if required.  All such materials shall be returned as 
promptly as possible. 

§ If it is necessary to return any materials to ZENON, it is 
imperative to obtain a “returned goods authorization” (RGA) 
number prior to shipping.  Please contact ZENON for 
additional information on the necessary procedures. 

1.2  Equipment Storage 

§ The general contractor shall provide all facilities and services 
required for the storage, maintenance, protection and security 
of the mechanical equipment and materials delivered by 
ZENON. 

§ Equipment and materials shall be stored in assigned lay-down 
areas. 

§ Stored equipment and materials shall be adequately supported 
and protected to prevent damage.  Equipment shall be moved 
into the permanent building or onto its permanent foundation 
as soon as construction will permit. 

§ Stored materials and mechanical equipment shall not be 
allowed to contact the ground.  In warehouses that do not have 
dry concrete or suspended floors, materials, and equipment 
shall be stored on platforms or shoring. 

§ Mechanical dehydrators provided in control panels shall be 
maintained in operation from the date of receipt of equipment 
until the equipment is fully installed and operational. 

§ All openings in equipment and piping not stored under 
weatherproof covers shall be closed to prevent entrance of dirt 
or moisture during storage. 

§ All platforms, enclosures, shoring, and weatherproof coverings 
supplied by the general contractor for storage use shall remain 
the property of the general contractor and shall be removed 
upon completion of the work. 
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§ Indoor storage furnished by the general contractor shall consist 
of suitable construction trailers or portable enclosures and shall 
be weather-tight, well ventilated, and secure against theft and 
vandalism.  Equipment and materials shall be placed on 
shoring to permit air circulation under the stored items.  Access 
doors shall be adequate to accommodate the movement and 
handling of materials and equipment to be stored and shall be 
equipped with secure locks. 

§ Except as otherwise specified, the storage method to be used 
for various materials and mechanical equipment shall be 
determined as follows: 

§ Equipment and materials which incorporate electrical 
components or which have painted surfaces, and other items 
which would be damaged by outdoor exposure, shall be stored 
indoors.  When such storage would present an unreasonable 
building space or volume requirement, the equipment or 
materials may, when acceptable to ZENON and to the owner, 
be stored under weatherproof coverings on shoring platforms.  
The coverings shall cover the top and sides of the equipment, 
shall be lapped to shed water, and shall be fastened securely 
around the base of the equipment. 

§ All other equipment and materials shall be stored on open 
platforms or shoring. 

§ All rotating equipment must be rotated and maintained while 
stored as per the provided manufacturers instructions and data 
sheets for the specific equipment.  Note the contractor is 
responsible for providing appropriate lubricants for rotating 
mechanical components that comply with manufacturers 
instructions and data sheets for the specific equipment. 

§ All storage methods & practices / procedures shall be 
acceptable to ZENON and to the Owner. 

1.3 Equipment Locating and Placement 

§ The general contractor will establish one set of horizontal and 
vertical control lines and levels for the equipment.  The 
general contractor shall be responsible for the preservation of 
all survey reference points as set or established.  This forms 
part of the overall contract documentation and will be as 
specified by the consultant or engineer to ensure that all 
elevations for equipment are as per the overall design 
drawings. 
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§ The general contractor shall lay out the equipment from the 
aforementioned control lines and levels and shall assume all 
responsibility for the correctness of the control lines.  The 
general contractor shall supply, establish and maintain at its 
expense all additional survey reference points, work lines and 
work levels necessary to perform the work as part of the 
overall contract specifications. 

§ The general contractor is responsible for all moving 
equipment required for the off loading, moving of equipment, 
and setting of equipment in the proper location. As well as 
the proper placement, height adjustment, levelling, bolting, 
and grouting of equipment as shown in the attached drawings 
and as called out by supplemental information provided by 
the equipment manufacturer. 

§ The general contractor is responsible for the design, supply 
and installation of all anchor bolts, piping and/or equipment 
supports required for equipment identified in the contract 
drawings. 

§ The ZENON supplied stainless steel permeate headers piping 
must be level to avoid any highpoints where air could collect 
in the piping system.  

§ All handling and placement of ZENON supplied stainless 
steel spools shall be completed utilizing slings not carbon 
steel chains so as to avoid any contamination of the stainless 
steel with carbon steel residue(s). 

§ The general contractor shall ensure that at no time is any 
grinding, welding or surface polishing of carbon steel 
equipment allowed to occur near any ZENON supplied 
stainless steel piping. This is to ensure that ferric 
contamination is avoided. 

§ The general contractor is responsible for supplying epoxy 
grout and polypropylene shims as required to level any 
supplied equipment skids.  Polypropylene shims can be used 
up to 3/4" height.  For tall shims epoxy grout will be used to 
level the equipment skids.  The epoxy grout must be 
compatible to the floor coating system. 

§ The general contractor shall also provide engineering, 
drafting, materials and fabrication as required to properly 
support all interconnecting piping. The designs of all pipe 
supports must be in accordance with applicable codes and 
industry standards and will comply with the consultants or 
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engineers design details as called out in the contract 
drawings.  

§ Inside surfaces of equipment and piping shall be inspected 
and any rust or foreign matter removed.  Care shall be 
exercised to keep the interior of the piping, tanks and pumps 
clean during erection and these components shall be 
inspected before being put into service. Cleaning and flushing 
of interconnecting piping is the general contractor’s 
responsibility. 
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Section 2:  Membrane Handling and Installation 

The general contractor is responsible for providing all necessary equipment 
for the handling and installation of the membrane cassettes.  Given the 
significant value of this equipment, damage to the membranes will result 
in costly claims for replacement.  No tolerance for work conducted on, 
near or around the membranes contrary to the information provided in this 
document is permitted. 

2.1 Membrane Shipment 

ZENON shall provide a membrane cassettes detailed shipment schedule to 
the CONTRACTOR upon receipt of Approved Shop Drawing Package 

To protect against drying out of the membranes due to prolonged storage, 
these will be shipped separately to the rest of the equipment. The 
membrane modules will be shipped wrapped in sealed plastic wrapping 
and must remain sealed in their wrapping until immediately before they 
are ready for installation. Proper project coordination will be required to 
ensure membrane installation occurs immediately prior to plant wet testing 
and/or to wet testing of the tanks. Under no circumstances must the 
membranes be permitted to remain dry. 

The ZeeWeed membranes are preserved in a glycerin solution.  This 
solution is not meant to protect against freezing conditions but to ensure 
that the membranes once flushed with water will operate within their 
design specifications.  Ensure that during transport and handling 
membranes are not exposed to temperatures below 0°C (32°F).  Winter 
transportation requires the use of heated trailers. 

Each membrane cassette is equipped with a temperature/freeze/heat/tilt 
indicator that will be inspected by ZENON upon site storage and during 
installation. 

If damage to the membrane cassettes occurs while in control of the 
CONTRACTOR, the CONTRACTOR will be responsible for re-crating, 
shipping back to ZENON and replacing the damaged membrane cassettes 
at current market value at no cost to ZENON or the OWNER.   

2.2 Membrane Handling 

Membrane cassettes are shipped in a plywood crate.  The cassette itself is 
sealed in a plastic bag to retain moisture.  Crates are not designed to be 
stacked.  Damage incurred during equipment off-loading, needs to be 
reported to ZENON’s project manager immediately. 
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A ZW500d cassette of 48 elements is packaged in a crate with cassette 
lying on its side.  The dimensions on this crate are:104" Long * 88" Wide 
* 82" High (2.64 m Long * 2.24 m Wide * 2.08 m High).  The weight of 
this crate is approximately 2800 lb (1270 kg).  

2.3 Membrane Storage 

In addition to the equipment storage procedures the following storage 
procedures are specific for the membrane cassettes: 

Cassettes must be stored in a sheltered area, protected from freezing, direct 
sunlight or extreme heat, and sealed as shipped until ready for use.  
Storage should be in a dark, dry, level area, out of direct sunlight and at a 
temperature of 0 to 40ºC (32 to 104ºF).  It is recommended that the 
cassettes not be stored longer than necessary prior to installation.  
Coordinate with ZENON for appropriate shipment times.  Maximum 
storage duration of a cassette is eight months from the date of shipment. 

 

2.4   Preparation of tanks/feed piping for membrane 
installation 

Inside surfaces of piping shall be inspected and any rust or foreign matter 
removed.  Care shall be exercised to keep the interior of the piping, tanks 
and pumps clean during erection and these components shall be inspected 
before being put into service including flushing of all piping at design flow 
rates and verification of removal of all residual debris from construction. 
Cleaning and flushing of interconnecting piping will be the Contractor’s 
responsibility. 

The membrane tanks must be hydrostatically tested and cleaned to remove 
all debris larger than the influent screen.  On drinking and waste water 
plants this is 2mm.  The most efficient method of cleaning the tank is to 
flush, drain and use a vacuum truck.  Cleaned tanks are to be covered with 
a continuous plastic barrier protected by plywood sheets. 

All piping associated with the plant is to be flushed at design flow rates 
prior to membrane installation.  This includes, but is not limited to feed, 
blower, permeate, and chemical piping systems. 

Ensure that GAC backwash piping is not terminated in the membrane 
tank.  These fines can cause damage to the membrane. 

Prevention of debris contamination 
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It is critical to ensure that no debris capable of damaging membranes 
enters the ZeeWeed® tank at any time.  Possible contamination pathways 
include: 

§ Feed water laden with debris; 
§ Debris being blown or falling into the tank during 

maintenance or repairs over the membranes; 
§ Residue from piping or process equipment.   

 
A clean membrane tank needs to be protected from contamination by 
debris, especially debris larger than 2mm.  If debris is allowed to enter the 
tank, irreversible damage can be caused to the membranes.  Examples of 
common materials that cause damage include (but are not limited to): 

§ Cable ties; 
§ Plastic turnings from drilling; 
§ Pieces of wire; 
§ Broken measuring tapes; 
§ Weld slag and metal debris from grinding; 
§ Twigs; 
§ Leaves; 
§ Shells; 
§ Fish; 
§ Etc… 

 
To ensure that no construction debris enter the tank after membrane 
installation, cleaned tanks are to be covered with a continuous plastic 
barrier protected by plywood sheets.  General housekeeping practices are 
recommended. 

2.5 Membrane Installation 

A qualified ZENON FSR must supervise all initial membrane installation 
work, however adequate notice must be provided to schedule site visit.  
Also, the membrane installation process is not to begin until the site has 
been deemed ready and suitable inspections by the ZENON FSR and the 
consultant or engineer have been completed.  The inspections will include 
but are not limited to: confirmation of removal of all foreign debris in the 
membrane tanks, all process lines and tanks have been flushed and cleaned 
prior to membrane installation, including blower piping.   

Membranes are not to be uncrated if any of the following activities are 
being completed in the area: 

§ Painting; 
§ Roofing; 
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§ Tin work; 
§ Pipe flushing; 
§ Grinding,; 
§ Welding; 
§ Sandblasting; 
§ Drilling; 
§ All power tools that discharge debris (including carpentry); 
§ Wiring and terminations, 

 
The typical installation of a single cassette requires approximately six 
man-hours from opening of the crate to being ready to bubble test the 
membranes.  The general membrane installation procedure is as follows. 

1. Delivery and off-loading of cassettes, 
A separate document detailing the ZW 500D Cassette Uncrating 
and Installation procedures will be provided prior to Installation. 
 
The cassette crates must be set on a solid level floor area that is 
free of direct sunlight, not subject to moisture (rain) or extremes of 
temperature.  The crate lids are removable and the interior of the 
crates are lined with plastic to extend the period of time that they 
may be stored in this fashion. It is critical that membranes are not 
allowed to freeze. 

  
2. Assembly of cassette support cages: 

Membrane cassette support brackets must be fastened to each 
cassette as noted. The cassette support brackets and mounting 
hardware are supplied by ZENON.  Wall anchors for the brackets 
are not included in the ZENON scope of supply. The cassettes are 
then removed from the crates using the ZENON supplied lifting 
bracket and an overhead crane or hoist (provided by the 
Contractor) and are installed into the membrane water treatment 
tank on the pre-installed support beams / frame assemblies. It is 
important that the membranes be installed in water within four 
hours of their removal from the crate.   

 
3. Cassette leveling: 

Following installation, the cassettes must be individually leveled to 
a tolerance of +/- 1/8” per cassette.  All cassettes must be within 
+/- ¼” level tolerance of one another.  The cassette support design 
in the water treatment tank includes adjustable pins to provide fine-
tuning of the cassette levels.  Use of a laser level is recommended 
to ensure the required tolerances are achieved. 
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4. Installation of permeate and air connections: 
Once cassette leveling has been verified, the final piping 
connections must be made.  

 
5. Membrane integrity (bubble) testing: 

Bubble testing of the membranes is required to ensure that no 
damage has occurred to the fibers during the installation and to test 
the permeate connections that were completed during installation.  
After the system has been running for a minimum of 24-hours, the 
water treatment tank is flooded with water to cover all of the 
cassettes and fitting connections.  Oil free compressed air at a 
minimal fixed pressure as defined by the membrane integrity test 
procedure is applied to the cassette and the system is inspected for 
leaks, which are manifested as air bubbles.  The ZENON FSR will 
perform the bubble test and identify any areas of concern to the 
general contractor.  The general contractor is responsible for 
assisting the ZENON staff with the repair of any identified leaks.  
Please note that membrane repairs may require a crane to remove 
and reinstall the affected membrane cassettes. 

 
6. Flushing:  

All membrane modules are shipped in a glycerin solution that has a 
pH of 3.5 to 4.5 to protect the membrane.  This solution is not 
suitable for direct discharge to surface water or drinking water.  
The general contractor is responsible for disposal of wastewater 
generated as a result of flushing the membrane after installation.  
Please note that pending the status of the wastewater plant, dilute 
glyerine may be processed therein, however, refer to local 
regulations and guidelines prior to disposition/disposal. 
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Bill of Materials 
The following sections should be read in conjunction with the approved 
P&ID drawings to furnished with the record drawings. The P&ID’s define 
ZENON’s scope of supply and that provided by the General Contractor 
(by OTHERS) for the Membrane Filtration System. 
 
The main equipment included with the Zenon ZeeWeed® Membrane 
Filtration System is listed below, along with other major items to be furnished 
by others.  
 
In case of conflict, P&ID’s take precedence for ZENON supplied 
equipment and devices. 
 

Membrane Aeration Blower System Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Inlet/Discharge Filter-Silencers N/A 3 ü  

Inlet Flow Control Valve HCV-8583 3 ü  

Membrane Aeration Blowers B-85 3 ü  

Discharge Pressure Gauge c/w 
Isolation Valve 

PI/HV-8540 3 ü  

Discharge Check Valves  CV-8585 3 ü  

Discharge Isolation Valve  HV-8580 3 ü  

Blower Discharge Low Flow Switch FSL-8506 3 ü  

Other valves & items required but 
not listed. 

Various Lot  ü 

 



Santee Cooper Regional Water Authority - Lake Marion WTP 
ZENON Proposal #1013-02, June 23, 2004 
 
 

 
 
 
 
Page 2 
 

 
Membrane Tanks & Associated Equipment. Supply by 

Equipment Tag # Qty ZENON Others 

Flocculation Tank Inlet Valve FV-7068 4  ü 

Flocculation Tank  TK-70 4  ü 

Flocculation Tank Mixer MX-7005 4  ü 

Flocculation Tank Level Switch LSL-7003 4 ü  

CIP Solution – Re-circulation 
Isolation Valve 

FV-9760 4 ü  

MIT Air Isolation Valve HV-3496 4 ü  

MIT – Cassette Isolation Valves FV-3467 
FV-3421 

16 
16 

ü 
ü 

 

MIT – Pressure Transmitters PE/PIT-3421 4 ü  

Membrane Tank TK-34 4  ü 

Membrane Air Flow Switch FSH-3405 4 ü  

Cyclic Aeration Valves  FV-3475 4 ü  

ZeeWeed® Membrane Cassettes  ZW500d 16 ü  

Membrane Cassette Support 
Beams (304 SS) (Anchor Bolts not 
included) 

N/A 28 ü  

Permeate Collection Header Pipes 
within the Membrane Tanks 

N/A 4 ü  

Permeate Header Air Release Valves FV-3468 
AV-3498 

4 
4 

ü 
ü 

 

Cassette – Permeate Header 
Connection Hardware incl. camlock 
connectors, hoses, hose clamps  

N/A 16 
Sets 

 

ü  

Permeate Header Cassette 
Isolation Valve 

HV-3466 16 ü  

Membrane Air Scour Header Pipes 
within the Membrane Tanks 

N/A 4 ü  

Air Header Cassette Isolation Valve HV-3484 4 ü  

Cassette – Air Header Connection 
Hardware incl. camlock connectors, 
hoses, hose clamps  

N/A 16 
Sets 

ü  

316SS Fasteners for ZENON 
supplied header piping (excludes 
fasteners at points where piping 
connects to piping that will be 
supplied By Others) 

N/A Lot ü  
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Membrane Tanks & Associated Equipment. Supply by 

Equipment Tag # Qty ZENON Others 

Membrane Tank Level Switches LSHH-3401 
LSLL-3404 
LSLLL-3404 

4 
4 
4 

ü 
ü 
ü 

 

Flocculation Tank Drain Valve HV-7075 4 ü  

Membrane Tank Drain Valve FV-9761 4 ü  

Reject Line Isolation Valves HV-3881 
HV-3880 

4 
4 

ü 
ü 

 

Reject Flow Meter FE/FIT-3820 4 ü  

Reject Flow Control Valve FCV-3863 4 ü  

CIP Line Isolation Valves FV-8160 12 ü  

Other valves & items required but not 
listed. 

Various Lot  ü 

 
Permeate Pump System Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Pressure Transmitter c/w Isolation 
Valve 

PE/PIT-3523 
HV-3523 

4 
4 

ü 
ü 

 

Backpulse Line Isolation Valve FV-8860 4 ü  

Permeate Line Isolation Valve FV-3561 4 ü  

Air Separator TK-35 4 ü  

Air Separator Sight Glass c/w 
Isolation Valves  

LG-3545 
HV-3545 

4 
8 

ü 
ü 

 

Vacuum Line Air Release Valve AV-3594 4 ü  

Vacuum Line Isolation Valve HV-3593 4 ü  

Pump Inlet & Discharge Pressure 
Gauges & Gauge Cock  

PI-3540/3541 
HV-3540/3541 

4 
4 

ü 
ü 

 

Inlet & Discharge Drain Valves HV-3586 
HV-3587 

4 
4 

ü 
ü 

 

Permeate Pump (Including Shelf 
Spare Permeate Pump) 

P-35 5 ü  

Permeate Pump Discharge Check 
Valve 

CV-3585 4 ü  

Permeate Flow Meters FE/FIT-3520 4 ü  

Permeate Sample Line Isolation 
Valve 

HV-3536 4 ü  

Permeate Discharge Isolation FV-3580 4 ü  
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Permeate Pump System Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Valves 

Other valves & items required but 
not listed. 

Various Lot  ü 

 
 

Backpulse Tank/Pumps & Associated Equipment Supply by 

Equipment Tag # Qty ZENON Others 

Backpulse Tank TK-88 1 ü  

Backpulse Tank Air Vent Filter F-88 1 ü  

Backpulse Tank Overflow Check 
Valve 

CV-8886 1 ü  

Backpulse Tank Drain Valve HV-8895 1 ü  

Backpulse Tank Strainer STR-8880 1 ü  

Permeate Inlet Isolation Valve FV-8870 1 ü  

Potable Water Isolation Valve HV-8890 1  ü 

Level Transmitter c/w Isolation 
Valve 

LE/LIT-8826 
HV-8826 

1 
1 

ü 
ü 

 

Backpulse Pump Inlet and 
Discharge Isolation Valves 

HV-8881 
HV-8880 

2 
2 

ü 
ü 

 

Inlet & Discharge Pressure 
Indicators c/w Isolation Valves 

HV/PI-8841 
HV/PI-8840 

2 
2 

ü 
ü 

 

Backpulse Pumps P-88 2 ü  

Backpulse Pump Discharge 
Check Valves 

CV-8885 2 ü  

Backpulse Pressure Switches PSHH-8807 1 ü  

Discharge Line Drain Valve HV-8887 1 ü  

Backpulse Flow Meter FE/FIT-8820 1 ü  

Other valves & items required but 
not listed. 

Various Lot  ü 

 
CIP Tank/Pump & Associated Equipment Supply by 

Equipment Tag # Qty ZENON Others 

CIP Tank Fill Isolation Valve FV-8170 1 ü  

Plant Service Water Isolation 
Valve 

HV-8190 1  ü 

CIP Tank Heater TSH-8109 1 ü  
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CIP Tank/Pump & Associated Equipment Supply by 

Equipment Tag # Qty ZENON Others 

CIP Tank TK-81 1 ü  

CIP Tank Air Vent Filter F-81 1 ü  

Backpulse Tank Overflow Check 
Valve 

CV-8186 1 ü  

Backpulse Tank Drain Valve HV-8195 1 ü  

Backpulse Tank Strainer STR-81 1 ü  

Level Transmitter c/w Isolation 
Valve 

LE/LIT-8126 
HV-8126 

1 
1 

ü 
ü 

 

Temperature Indicator TE/TIT-8130 1 ü  

CIP Tank Discharge Isolation 
Valve 

FV-8164 1 ü  

Maintenance Clean Line Isolation 
Valve 

FV-8869 1 ü  

Inlet & Discharge Pressure 
Indicators c/w Isolation Valves 

HV/PI-8141 
HV/PI-8140 

1 
1 

ü 
ü 

 

CIP Pump P-81 1 ü  

CIP Pump Discharge Check 
Valves 

CV-8185 1 ü  

CIP Pump Discharge Isolation 
Valve 

HV-8180 1 ü  

Discharge Line Drain Valve HV-8187 1 ü  

Backpulse Pressure Switch c/w 
Isolation Valve 

PSHH-8107 
HV-8107 

1 
1 

ü 
ü 

 

Backpulse Flow Meter FE/FIT-8120 1 ü  

Sodium Hypochlorite Recovery 
Clean Isolation Valves 

HV-6696 
CV-6685 
HV-6698 

1 
1 
1 

ü 
ü 
ü 

 

Sodium Hypochlorite 
Maintenance Clean Isolation 
Valves 

HV-5196 
CV-5185 
FV-5160 

1 
1 
1 

ü 
ü 
ü 

 

MC-1 Recovery Clean Isolation 
Valves 

HV-6596 
CV-6585 
HV-6598 

1 
1 
1 

ü 
ü 
ü 

 

Other valves & items required but 
not listed. 

Various Lot  ü 
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Vacuum Pumps & Associated Equipment Supply by 

Equipment Tag # Qty ZENON Others 

Liquid Reservoir Inlet Isolation Valve FV-9265A 1 ü  

Vent Isolation Valve FV-9265B 1 ü  

Liquid Reservoir & Associated 
Equipment 

TK-92 
CV-9295 
LSH-9202 

1 
1 
1 

ü 
ü 
ü 

 

Pressure Indicator c/w Isolation Valve PI/HV-9241 1 ü  

Vacuum Pump Inlet Isolation Valve FV-9261 3 ü  

Vacuum Pumps P-92 3 ü  

Other valves & items required but not 
listed. 

Various Lot  ü 

 
 

CIP Neutralization Pump & Associated Equipment Supply by 

Equipment Tag # Qt
y 

ZENON Others 

CIP-Drain Pump Inlet and 
Discharge Isolation Valves 

HV-9781 
HV-9780 

1 
1 

ü 
ü 

 

Inlet & Discharge Pressure 
Indicators 

HV/PI-9741 
HV/PI-9740 

1 
1 

ü 
ü 

 

Inlet & Discharge Pressure Switch 
c/w Isolation Valves 

HV/PSL-9708 
HV/PSH-9707 

1 
1 

ü 
ü 

 

WAS Pump P-38 2 ü  

WAS Pump Discharge Check 
Valves 

CV-9785 2 ü  

Residual Chlorine Analyzer c/w 
Isolation Valve 

AE/AIT-9734 
HV-9734 
FV-9734 

1 
1 
1 

ü 
ü 
ü 

 

pH Analyzer c/w Isolation Valve AE/AIT-9732 
HV-9732 

1 
1 

ü 
ü 

 

Sodium Hydroxide Isolation 
Valves 

HV-5596 
CV-5585 
HV-5598 

1 
1 
1 

ü 
ü 
ü 

 

Sodium Bisulfite Isolation Valves HV-5396 
CV-5385 
HV-5398 

1 
1 
1 

ü 
ü 
ü 

 

Potable Water Inlet Isolation 
Valve 

FV-7564 1 ü  
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CIP Neutralization Pump & Associated Equipment Supply by 

Equipment Tag # Qt
y 

ZENON Others 

Discharge to Sludge Thickener 
Isolation Valve 

FV-9777 1  ü 

Other valves & items required but 
not listed. 

Various Lot  ü 

 
 

Cleaning Chemical Systems Supply by 

Equipment Tag # Qty ZENON Others 

Other valves & items required but 
not listed. 

Various Lot  ü 

 
 

Air Compressors and Associated Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Air Receivers TK-91 2 ü  

Air Compressors AC-91 2 ü  

Pressure Safety Valve PSV-9182 2 ü  

Automatic Drain Valve FV-9165 2 ü  

Low Pressure Switch PSL-9100 2 ü  

Pressure Indicator PI-9140 2 ü  

Discharge Isolation Valve HV-9180 2 ü  

Refrigerated Air Drier c/w Auto 
Drain 

DR-9182 1 ü  

MIT Line Isolation Valves HV-9581 
HV-9580 

1 
1 

ü 
ü 

 

MIT Line Filter F-95 1 ü  

MIT Line Pressure Regulator 
Valve 

PRV-9583 1 ü  

MIT Line Pressure Indicator c/w 
Isolation Valve 

HV/PI-9541 1 ü  

MIT Line Pressure Relief Valve PSV-9582 1 ü  

MIT Line Check Valve CV-9585 1 ü  

Air Diaphragm Pump Line Low 
Pressure Switch  

PSL-9107 
PSL-9108 

1 
1 

ü 
ü 

 

Air Diaphragm Pump Line 
Pressure Regulator Valves 

PRV-9183 4 ü  
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Air Compressors and Associated Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Air Diaphragm Pump Line 
Distribution Valves 

HV-9188 4 ü  

Cyclic Valve Line Pressure 
Regulator Valve 

PRV-9194 1 ü  

Cyclic Valve Line Low Pressure 
Switch 

PSL-9109 1 ü  

Distribution Valves HV-9197 4 ü  

Other valves & items required but 
not listed. 

Various Lot  ü 

 

Clearwell and Associated Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

Sodium Hypochlorite Injection for 
BP Tank Isolation Valves 

HV-5196 
CV-5185 
FV-5160 

1 
1 
1 

ü 
ü 
ü 

 

Backpulse Tank Fill Isolation 
Valve 

HV-7580 1  ü 

Backpulse Tank Fill Check Valve CV-7585 1 ü  

Temperature TE/TIT-7530 1 ü  

Turbidimeter c/w Isolation Valve HV/AE/AIT-
7537 

1 ü  

Vacuum Breaker N/A 1  ü 

Clearwell Level Transmitter LE/LIT-7526 1  ü 

Other valves & items required but 
not listed. 

Various Lot  ü 

 
 
 
 
 

Turbidimeter Supply by 

Equipment Tag # Qty ZENON Others 

Inlet Check Valve CV-3536 4 ü  

Turbidimeter Inlet Isolation Valve FV-3536 4 ü  

Turbidimeter AE/AIT-3537 4 ü  

Other valves & items required but 
not listed. 

Various Lot  ü 
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Control System Equipment incl. Supply by 

Equipment Tag # Qty ZENON Others 

PLC system c/w HMI for 
equipment integral to the 
ZeeWeed® Membrane Filtration 
System.  PLC System shall be 
Allen Bradley Control Logix with 
remote stations.  
Main PLC Enclosure, NEMA 12  
Remote Stations (1 per 2 trains), 
NEMA 4X. 

n/a 

 
 
 
 
 

 
 
 
 
 
1 
2 

 
 
 
 
 

ü 
ü 

 

Shelf Spare PLC n/a 1 ü  

Equipment Junction Boxes n/a Lot  ü 

Motor Control Center & VFDs n/a 1  ü 

IFIX SCADA System n/a 1  ü 

 
General Supply by 

 ZENON Others 

Equipment General Arrangement and Layout Drawings ü  

Operating & Maintenance Manuals ü  

Field Service ü  

Equipment delivery F.C.A. Project Site  ü  

 
 

Miscellaneous Items Supply 
by 

 

Equipment Tag # Qty ZENON HUA 
P&ID 

pH analyzer  PH-7735 1 ü 3 

Turbidity Analyzer T-7737 1 ü 3 

20" Insertable Averaging Mag 
Meter 

MM-7320A/B 2 ü 4 

18" Mud Valve w/actuator/floor 
stand/flanged/non-rising stem 

FV-7068 4 ü 4 

8" Mud Valve w/actuator/floor 
stand/flanged/non-rising stem 

FV-7069 4 ü 4 

10" Mud Valve w/actuator/floor 
stand/flanged/non-rising stem 

FV-3465 4 ü 5 

6" BFV manual HV-3881 4 ü 5 

12" mag in lieu of 10" FE/FIT-3520 4 ü 6 
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Miscellaneous Items Supply 
by 

 

Equipment Tag # Qty ZENON HUA 
P&ID 

20" FCV Electric FCV-7563 1 ü 7 

12" BFV w/actuator FV-7565 4 ü 7 

16" BFV w/actuator FV-7566 4 ü 7 

10" BFV manual HV-7580 1 ü 7 

6" BFV manual HV-7583 4 ü 7 

4" combination Vacuum/Air 
Release valve 

VAR-75 1 ü 7 

20" Flow tube Mag Meter FE/FIT-7520 1 ü 7 

Total Chlorine Meter CLAA-7935 1 ü 8 

36" Insertable Averaging Mag 
Meter 

FE/FIT-
7920A/B 

2 ü 8 

Pressure Transmitter PR/PIT-7942 1 ü 8 

pH analyzer PH-7532 
PH-7832 

1 
1 

ü 
ü 

9 
9 

Turbidity Analyzer T-7837 1 ü 9 

Chlorine Residual Analyzer CL-7534 
CL-7834 
CL-7934 

1 
1 
1 

ü 
ü 
ü 

9 
9 
9 

Fluoride Analyzer FL-7938 1 ü 9 

Streaming Current Monitor SCM-7035 1 ü 9 

4" BFV manual HV-8890 1 ü 14 

4" BFV manual HV-8190 1 ü 15 

Membrane Train Tank Grating N/A LOT ü N/A 

Header Pipe Supports N/A LOT ü N/A 
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EJCDC STANDARD GENERAL CONDITIONS FOR PROCUREMENT CONTRACTS 
 
 
ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 
 
1.01 Defined Terms 
 
 A.  Whenever used in the Bidding Requirements or 
Contract Documents and printed with initial capital letters, 
the terms listed below will have the meanings indicated 
which are applicable to the singular or plural thereof.  In 
addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references 
to identified articles and paragraphs, and the titles of other 
documents or forms. 
 

1. Addenda--Those written or graphic instruments 
issued prior to the opening of Bids in accordance with the 
Bidding Requirements which clarify or change the 
Bidding Requirements or the proposed Contract 
Documents. 

 
2. Agreement--The written instrument signed by both 

Buyer and Seller covering the Goods and Special Services 
and which lists the Contract Documents in existence on 
the Effective Date of the Agreement. 

 
3. Application for Payment--The form acceptable to 

Buyer which is used by Seller in requesting progress and 
final payments and which is accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 

4. Bid--An offer or proposal submitted on the 
prescribed form setting forth the prices for the Goods and 
Special Services to be provided.  

 
5. Bidder--A person who submits a Bid directly to 

Buyer. 
 

6. Bidding Documents--The Bidding Requirements 
and the proposed Contract Documents (including all 
Addenda). 

 
7. Bidding Requirements--The Advertisement or 

Invitation to Bid, Instructions to Bidders, Form of Bid 
security, if any, and Bid Form with any supplements. 

 
8. Buyer--The person or public entity purchasing the 

Goods and Special Services. 
 

9. Change Order--A document recommended by 
Engineer which is signed by Seller and Buyer and 
authorizes an addition, deletion, or revision to the 
Contract Documents or an adjustment in the Contract 
Price or the Contract Times, issued on or after the 
Effective Date of the Agreement. 

 
10. Claim--A written demand or assertion by Buyer or 

Seller seeking an adjustment of Contract Price or Contract 

Times, or both, or other relief with respect to the terms of 
the Contract.  

 
11. Contract--The entire and integrated written 

agreement between Buyer and Seller concerning the 
Goods and Special Services.  The Contract supersedes 
prior negotiations, representations, or agreements, 
whether written or oral. 

 
12. Contract Documents--Those items listed in the 

Agreement.   Only printed or hard copies of the items 
listed in the Agreement are Contract Documents. Files in 
electronic media format of text, data, graphics, and the 
like are not Contract Documents,  and may not be relied 
on by Seller.  Approved Shop Drawings and other Seller’s 
submittals are not Contract Documents.  

 
13. Contract Price-- The moneys payable by Buyer to 

Seller for furnishing the Goods and Special Services in 
accordance with the Contract Documents as stated in the 
Agreement. 

 
14. Contract Times--The times stated in the Agreement 

by which the Goods must be delivered and Special 
Services must be furnished. 

 
15. Drawings--That part of the Contract Documents 

prepared or approved by Engineer which graphically 
shows the scope, intent, and character of the Goods and 
Special Services to be furnished by Seller. 

 
16. Effective Date of the Agreement--The date 

indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on which 
the Agreement is signed and delivered by the last of the 
two parties to sign and deliver. 
 

17. Engineer--The person designated as such in the 
Agreement. 

 
18. Field Order--A written order issued by Engineer 

which requires minor changes in the Goods or Special 
Services but which does not involve a change in the 
Contract Price or Contract Times.   

 
19. General Requirements--Sections of  Division 1 of 

the Specifications. The General Requirements pertain to 
all sections of the Specifications. 

 
20. Goods--The tangible and movable personal 

property that is described in the Contract Documents, 
regardless of whether the property is to be later  attached 
to realty. 

 
21. Laws and Regulations; Laws or Regulations--Any 

and all applicable laws, rules, regulations, ordinances, 
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codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 

 
22. Milestone--A principal event specified in the 

Contract Documents relating to an intermediate 
completion date or time prior to the Contract Times.   

 
23. Notice of Award--The written notice by Buyer to 

the apparent Successful Bidder stating that upon timely 
compliance by the apparent Successful Bidder with the 
conditions precedent listed therein, Buyer will sign and 
deliver the Agreement.  

 
24. Notice to Proceed-- A written notice given by 

Buyer to Seller fixing the date on which the Contract 
Times commence to run and on which Seller shall start to 
perform under the Contract. 

 
25. Point of Destination --The  specific address of the 

location where delivery of the Goods shall be made as 
stated in the Agreement. 

 
26. Project--The total undertaking of which the Goods 

and Special Services to be provided under the Contract are 
a part.   

 
27. Project Manual--The bound documentary 

information prepared for bidding and furnishing the 
Goods and Special Services.  A listing of the contents of 
the Project Manual, which may be bound in one or more 
volumes, is contained in the table(s) of contents. 

 
28. Samples--Physical examples of materials, 

equipment, or workmanship that are representative of 
some portion of the Goods and which establish the 
standards by which such portion of the Goods or Special 
Services will be judged. 

 
29. Seller--The person furnishing the Goods and 

Special Services. 
 

30. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Seller and submitted by Seller to illustrate some portion of 
the Goods or Special Services. 

 
31. Special Services--Services associated with the 

Goods to be furnished by Seller as required by the 
Contract Documents. 

 
32. Specifications--That part of the Contract 

Documents consisting of written technical descriptions of 
materials, equipment, systems, standards and 
workmanship as applied to the furnishing of the Goods 
and Special Services, and certain administrative details 
applicable thereto.   

 

33. Successful Bidder--The lowest responsible Bidder 
submitting a responsive Bid, to whom Buyer makes an 
award.   

 
34. Supplementary Conditions--That part of the 

Contract Documents which amends or supplements these 
General Conditions. 

 
35. Written Amendment--A written statement 

modifying the Contract Documents, signed by Buyer and 
Seller on or after the Effective Date of the Agreement and 
normally dealing with the administrative aspects of the 
Contract Documents.  

 
1.02 Terminology 
 
 A. Intent of Certain Terms or Adjectives 
 

1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered,” “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer.  In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Goods or Special Services.  It is 
intended that such exercise of professional judgment, 
action or determination will be solely to evaluate, in 
general, the Goods or Special Services for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise).  The use of any 
such term or adjective shall not be effective to assign to 
Engineer any duty or authority to supervise or direct the 
furnishing of Goods or Special Services or any duty or 
authority to undertake responsibility contrary to any other 
provision of the Contract Documents.  

 
2. Unless stated otherwise in the Contract Documents, 

words or phrases which have a well-known technical or 
construction industry or trade meaning are used in the 
Contract Documents in accordance with such recognized 
meaning.   

 
3. The word “non-conforming” when modifying the 

words “Goods” or “Special Services”, refers to Goods or 
Special Services that fail to conform to the Contract 
Documents. 

 
4. The word “receipt” when referring to the Goods, 

shall mean the physical taking and possession by the 
Buyer under the conditions specified in Paragraph 
8.01.B.3. 

 
 B. Day 
 

1. The word “day” shall constitute a calendar day of 
24 hours measured from midnight to the next midnight.  
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ARTICLE 2 - PRELIMINARY MATTERS 
 
2.01 Delivery of Bonds 
 
 A. When Seller delivers the executed Agreements to 
Buyer, Seller also shall deliver such bonds as Seller may be 
required to furnish. 
 
2.02 Copies of Documents  
 
 A. Buyer shall furnish Seller up to five copies of the 
Contract Documents. Additional copies will be furnished 
upon request at the cost of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on the 
thirtieth day after the Effective Date of the Agreement or, if 
a Notice to Proceed is given, on the day indicated in the 
Notice to Proceed. A Notice to Proceed may be given at any 
time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence 
to run later than the sixtieth day after the day of Bid opening 
or the thirtieth day after the Effective Date of the 
Agreement, whichever date is earlier. 
 
2.04 Designated Representatives 
  
 A. Buyer and Seller shall each designate its 
representative at the time the Agreement is signed.  Each 
representative shall have full authority to act on behalf of 
and make binding decisions in any matter arising out of or 
relating to the Contract. 
 
2.05 Before Starting Fabrication/Assembly of Goods 
 
 A. Seller’s Review of Contract Documents: Before 
commencing performance of the Contract, Seller shall 
carefully study and compare the Contract Documents and 
check and verify pertinent requirements therein and, if 
specified, all applicable field measurements. Seller shall 
promptly report in writing to Buyer and Engineer any 
conflict, error, ambiguity or discrepancy which Seller may 
discover and shall obtain a written interpretation or 
clarification from Engineer before proceeding with any 
work affected thereby. 
 
2.06 Progress Schedule 
 
 A. Within 15 days after the Contract Times start to run, 
Seller shall submit to Buyer and Engineer an acceptable 
progress schedule of activities, including at a minimum, 
Shop Drawing and Sample submittals, tests, and deliveries 
as required by the Contract Documents. No progress 
payment will be made to Seller until an acceptable  schedule 
is submitted to Buyer and Engineer.  
 

 B. The progress schedule will be acceptable to Buyer 
and Engineer if it provides an orderly progression of the 
submittals, tests, and deliveries to completion within the 
specified Milestones and the Contract Times. Such 
acceptance will not impose on Buyer or Engineer 
responsibility for the progress schedule, for sequencing, 
scheduling, or progress of the work nor interfere with or 
relieve Seller from Seller’s full responsibility therefor.  Such 
acceptance shall not be deemed to acknowledge the 
reasonableness and attainability of the schedule. 
 
2.07 Preliminary Conference 
 
 A. Within 20 days after the Contract Times start to run, a 
conference attended by Seller, Buyer, Engineer and others 
as appropriate will be held to establish a working 
understanding among the parties as to the Goods and 
Special Services and to discuss the schedule referred to in 
Paragraph 2.06.A., procedures for handling Shop Drawings 
and other submittals, processing Applications for Payment, 
and maintaining required records. 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT 
AND AMENDING 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; what is 
called for by one is as binding as if called for by all.   
 
 B. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided, whether or not specifically called for, at no 
additional cost to Buyer. 
 
 C. Clarifications and interpretations of, or notifications 
of minor variations and deviations in, the Contract 
Documents, will be issued by Engineer as provided in 
Article 9. 
 
3.02 Laws and Regulations, Standards, Specifications and 
Codes 
 
 A. Reference to standards, specifications, manuals, or 
codes of any technical society, organization, or association, 
or to Laws and Regulations, whether such reference be 
specific or by implication, shall mean the standard, 
specification, manual, code, or Laws and Regulations in 
effect at the time of opening of Bids (or on the Effective 
Date of the Agreement if there were no Bids), except as may 
be otherwise specifically stated in the Contract Documents. 
 
 B. No provision of any such standard, specification, 
manual or code, or any instruction of a supplier shall be 
effective to change the duties or responsibilities of Buyer  or 
Engineer, or any of their subcontractors, consultants, agents, 
or employees from those set forth in the Contract 
Documents, nor shall any such provision or instruction be 
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effective to assign to Buyer or Engineer, or any of their 
consultants, agents, or employees any duty or authority to 
supervise or direct the performance of Seller’s obligations or 
any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies:  If, during the performance 
of the Contract, Seller discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents or 
between the Contract Documents and any provision of any 
Law or Regulation applicable to the performance of the 
Contract or of any standard, specification, manual or code, 
or of any instruction of any supplier, Seller shall promptly 
report it to Buyer  in writing for Engineer’s review.  Seller 
shall not proceed with the furnishing of the Goods or 
Special Services affected thereby until an amendment to or 
clarification of the Contract Documents has been issued.  
Seller shall not be liable to Buyer or Engineer for failure to 
report any such conflict, error, ambiguity, or discrepancy 
unless Seller knew or reasonably should have known 
thereof.   
 
 B. Resolving Discrepancies:  Except as may be 
otherwise specifically stated in the Contract Documents, the 
provisions of the Contract Documents shall take precedence 
in resolving any conflict, error, ambiguity, or discrepancy 
between the provisions of the Contract Documents and: 
 

1. the provisions of any standard, specification, 
manual, code, or instruction (whether or not specifically 
incorporated by reference in the Contract Documents); or  

 
2. the provisions of any Laws or Regulations 

applicable to the furnishing of the Goods and Special 
Services (unless such an interpretation of the provisions of 
the Contract Documents would result in violation of such 
Law or Regulation). 

 
3.04 Amending and Clarifying Contract Documents 
 
 A. The Contract Documents may be amended to provide 
for additions, deletions, and revisions to the Goods or 
Special Services or to modify the terms and conditions 
thereof by a Written Amendment or a Change Order. 
 
 B. The requirements of the Contract Documents may be 
supplemented, and minor variations and deviations in the 
Goods or Special Services not affecting Contract Price or 
Contract Times may be authorized, by one or more of the 
following ways: 1) a Field Order; 2) Engineer’s approval of 
a Shop Drawing pursuant to Paragraph 5.06.D.2; or 3) 
Engineer’s written interpretation or clarification. 
 
ARTICLE 4 - BONDS AND INSURANCE 
 
4.01 Bonds 
 

 A.  Seller shall furnish  performance and payment bonds, 
each in an amount at least equal to the Contract Price, to 
Buyer.  The bonds shall be delivered in accordance with 
Paragraph 2.01 and shall remain in effect at least one year 
after the date final payment is due, except as provided 
otherwise by Laws or Regulations. 
 
 B. The bonds shall be issued in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations and shall be executed by a surety 
named in the current list of “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal 
Bonds and as Acceptable Reinsuring Companies” as 
published in Circular 570 by the Financial Management 
Service, Surety Bond Branch, U.S. Department of the 
Treasury.  Bonds signed by an agent must be accompanied 
by a certified copy of such agent’s authority to act. 
 
 C. If the surety on a bond is declared bankrupt or 
becomes insolvent or its right to do business is terminated in 
the state where the Project is located or it ceases to meet the 
requirements of Paragraph 4.01.B, Seller shall provide 
another bond and surety which comply with those 
requirements within 20 days, at Seller’s expense. 
 
4.02 Insurance 
 
 A. Seller shall provide insurance of the types and 
coverages and in the amounts stipulated in the 
Supplementary Conditions. 
 
 
ARTICLE 5 - SELLER’S RESPONSIBILITIES 
 
5.01 Supervision and Superintendence 
 
 A. Seller shall be solely responsible for the means, 
methods, techniques, sequences, and procedures used in 
performing its obligations.  Seller shall be responsible to see 
that the completed Goods and Special Services conform to 
the Contract Documents. 
 
5.02 Labor, Materials and Equipment 
 
 A. Seller shall provide competent, qualified and trained 
personnel in all aspects of its performance of the Contract. 
 
 B. All equipment, products and material incorporated 
into the Goods shall be as specified, or if not specified, shall 
be new, of good quality and protected, assembled, used, 
connected, applied, cleaned and conditioned in accordance 
with the original manufacturer’s instructions, except as 
otherwise may be provided in the Contract Documents.    
 
5.03 Compliance with Laws and Regulations, Standards, 
Specifications and Codes 
 
 A. Seller shall comply with all Laws and Regulations 
applicable to the furnishing of the Goods and Special 
Services. 
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5.04 Or Equals 
 
 A. Whenever an item of material or equipment to be 
incorporated into the Goods is specified or described in the 
Contract Documents by using the name of a proprietary item 
or the name of a particular supplier or manufacturer, the 
specification or description is intended to establish the type, 
function, appearance, and quality required.  Unless the 
specification or description contains or is followed by words 
reading that no like, equivalent, or “or-equal” item is 
permitted, other items of material or equipment or material 
or equipment of other suppliers or manufacturers may be 
submitted to Buyer for Engineer’s review. 
 

1. If in Engineer’s sole discretion, such an item of 
material or equipment proposed by Seller is functionally 
equal to that named and sufficiently similar so that no 
change in related work will be required, it may be con-
sidered by Engineer as an “or-equal” item.  

 
2. For the purposes of this paragraph, a proposed item 

of material or equipment may be considered functionally 
equal to an item so named if:  

 
a.  in the exercise of reasonable judgment, 

Engineer determines that:  1) it is at least equal in 
quality, durability, appearance, strength, and design 
characteristics; and 2) it will reliably perform at least 
equally well the function imposed by the design 
concept of the completed Project as a functioning 
whole; and 

 
b.  Seller certifies that: 1) there is no increase in 

any cost including capital, installation or operating to 
Buyer;  and 2) the proposed item will conform 
substantially, even with deviations, to the detailed 
requirements of the item named in the Contract 
Documents. 

 
 B. Engineer’s Evaluation:  Engineer will be allowed a 
reasonable time within which to evaluate each proposal or 
submittal made pursuant to Paragraph 5.04.A.  Engineer will 
be the sole judge of acceptability.  No “or-equal”  will be or-
dered, manufactured or utilized until Engineer’s review is 
complete, which will be evidenced by an approved Shop 
Drawing.  Engineer will advise Buyer and Seller in writing 
of any negative determination.  Notwithstanding Engineer’s 
approval of an “or-equal” item, Seller shall  remain 
obligated to comply with the requirements of the Contract 
Documents. 
 
 C. Special Guarantee:  Buyer may require Seller to 
furnish at Seller’s expense a special performance guarantee 
or other surety with respect to any such proposed “or-
equal.”  
 
 D. Data:  Seller shall provide all data in support of any 
such proposed “or-equal” at Seller’s expense. 
 

5.05 Taxes 
 
 A. Seller shall be responsible for all taxes and duties 
arising out of the sale of the Goods and the furnishing of 
Special Services.  All taxes are included in the Contract 
Price.   
 
5.06 Shop Drawings and Samples 
 
 A. Seller shall submit Shop Drawings and Samples to 
Buyer for Engineer’s review and approval in accordance 
with the schedule required in Paragraph 2.06.A. All 
submittals will be identified as required and furnished in the 
number of copies specified in the Contract Documents. The 
data shown on the Shop Drawings will be complete with 
respect to quantities, dimensions, specified performance and 
design criteria, materials, and similar data to show Engineer 
the services, materials, and equipment Seller  proposes to 
provide. 
 
 B. Where a Shop Drawing or Sample is required by the 
Contract Documents, any related work performed prior to 
Engineer’s approval of the pertinent submittal will be at the 
sole expense and responsibility of Seller. 
 
 C. Submittal Procedures 
 

1. Before submitting each Shop Drawing or Sample, 
Seller shall have determined and verified: 

 
a.  all field measurements (if required), quantities, 

dimensions, specified performance criteria, installation 
requirements, materials, catalog numbers, and similar 
information with respect thereto; and  

 
b.  that all materials are suitable with respect to 

intended use, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the furnishing 
of Goods and Special Services. 

 
2. Seller shall also have reviewed and coordinated 

each Shop Drawing or Sample with the Contract 
Documents. 

 
3. Each submittal shall include a written certification 

from Seller that Seller has reviewed the subject submittal 
and confirmed that it is in compliance with the 
requirements of the Contract Documents.  Both Buyer and 
Engineer shall be entitled to rely on such certification 
from Seller. 

 
4. With each submittal, Seller shall give Buyer and 

Engineer specific written notice of any variations that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents.  This notice shall be both in a 
written communication separate from the submittal and by 
specific notation on each Shop Drawing or Sample.   

 
 D. Engineer’s Review 
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1. Engineer will provide timely review of  Shop 
Drawings and Samples. 

 
2. Engineer’s approval of Shop Drawings or Samples 

will be subject to the standard of Paragraph 1.02.A.1.  
Engineer’s approval will not relieve Seller from 
responsibility for any variation from the requirements of 
the Contract Documents unless Seller has in writing called 
Engineer’s attention to each such variation at the time of 
each submittal as required by Paragraph 5.06.C.1. and 
Engineer has given written approval of each such varia-
tion by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample approval. 

 
 E. Resubmittal Procedures 
 

1. Seller shall make corrections required by Engineer 
and shall return the required number of corrected copies 
of Shop Drawings and submit as required new Samples 
for review and approval. Seller shall direct specific 
attention in writing to any revisions other than the 
corrections called for by Engineer on previous submittals. 

 
5.07 Continuing Performance 
 
 A. Seller shall adhere to the progress schedule 
established in accordance with Paragraph 2.06.A., and the 
Goods shall be delivered and the Special Services furnished 
within the Contract Times specified in the Agreement. 
 
 B. Seller shall carry on the work and adhere to the 
progress schedule during all disputes or disagreements with 
Buyer. No work shall be delayed or postponed pending 
resolution of any disputes or disagreements. 
 
5.08 Seller’s Warranties and Guarantees 
 
 A. Seller warrants and guarantees to Buyer that the title  
to the Goods conveyed shall be proper, its transfer rightful, 
and free from any security interest, lien, or other 
encumbrance.  
 
 B. Seller warrants and guarantees to Buyer that all 
Goods and Special Services will conform with the Contract 
Documents, including any Samples approved by Engineer, 
and the Goods will be of merchantable quality.  Engineer 
shall be entitled to rely on representation of Seller’s 
warranty and guarantee. 
 
 C. Seller’s warranty and guarantee hereunder excludes 
defects or damage caused by: 
 

1. abuse, improper modification or improper 
maintenance or operation by persons other than Seller, or 

 
2. normal wear and tear under normal usage. 

 
 D. Seller’s obligation to furnish the Goods and Special 
Services in accordance with the Contract Documents shall 
be absolute.  None of the following will constitute an 

acceptance of Goods or Special Services that are non-
conforming, or a release of Seller’s obligation to furnish the 
Goods and Special Services in accordance with the Contract 
Documents: 
 

1. observations by Buyer or Engineer; 
 

2. recommendation by Engineer or payment by Buyer 
of any progress or final payment; 

 
3. use of the Goods by Buyer; 

 
4. any acceptance by Buyer (subject to the provisions 

of Paragraph 8.02.D.1) or any failure to do so; 
 

5. the issuance of a notice of acceptance by Buyer 
pursuant to the provisions of Article 8; 

 
6. any inspection, test or approval by others; or 

 
7. any correction of non-conforming Goods or Special 

Services by Buyer. 
 
 E. Buyer shall within a reasonable time notify Seller of 
any breach of Seller’s warranties or guarantees.  If Buyer 
receives notice of a suit or claim as a result of such breach, 
Buyer also may give Seller notice in writing to defend such 
suit or claim.  If Seller fails to defend such suit or claim, 
Seller will be bound in any subsequent suit or claim against 
Seller by Buyer by any factual determination in the prior 
suit. 
 
5.09 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Seller shall indemnify and hold harmless 
Buyer, Engineer, and their officers, directors, shareholders, 
partners, employees, agents, consultants, contractors and 
subcontractors from any and all claims, costs, losses, and 
demands or judgments for damages for claims (including 
but not limited to fees and charges of engineers, architects, 
attorneys and other professionals and all court or arbitration 
or other dispute resolution costs) caused by, arising out of or 
relating to a negligent act or omission or the breach of any 
obligation under this Contract by Seller, or its officers, 
directors, shareholders, partners, employees, agents, 
consultants, contractors or subcontractors, or anyone for 
whom Seller is responsible, provided that any such claim, 
cost, loss, or damage;  
 

1. is attributable to bodily injury, sickness, disease, or 
death, or to injury to or destruction of tangible property 
(other than the Goods or Special Services themselves), 
including the loss of use resulting therefrom; and 

 
2. is caused in whole or in part by any negligent act or 

omission of Seller or any individual or entity directly or 
indirectly employed to furnish any of the Goods or 
Special Services or anyone for whose acts Seller may be 
liable, regardless of whether or not caused in part by any 
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negligence or omission of an individual or entity 
indemnified hereunder or whether liability is imposed 
upon such indemnified party by Laws and Regulations 
regardless of the negligence of any such individual or 
entity. 

 
 B. The indemnification obligations of Seller under 
paragraph 5.09.A shall not extend to the liability of 
Engineer and Engineer’s consultants or to the officers, 
directors, partners, employees, agents, and other consultants 
and subcontractors of each and any of them arising out of: 
 

1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 

 
2. giving directions or instructions, or failing to give 

them, if that is the primary cause of the injury or damage. 
 
ARTICLE 6 - SHIPPING AND DELIVERY 
 
6.01 Shipping 
 
 A. Seller shall select the carrier and bear all costs of 
packaging, transportation, insurance, special handling and 
any other costs associated with shipment and delivery.  
 
6.02 Delivery 
 
 A. Seller shall deliver the Goods F.O.B. the Point of  
Destination in accordance with the Contract Times set forth 
in the Agreement, or other date agreed to by Buyer and 
Seller.  
 
 B. Seller shall provide written notice to Buyer at least 15 
days before shipment of the manner of shipment and the 
anticipated delivery date.  The notice shall also include any 
instructions concerning special equipment or services 
required at the Point of  Destination to unload and care for 
the Goods.  Seller shall also require the carrier to give Buyer 
at least 24 hours notice by telephone prior to the anticipated 
hour of delivery. 
 
 C. Buyer will be responsible and bear all costs for 
unloading the Goods from carrier. 
 
 D. Buyer will assure that adequate facilities are available 
to  receive delivery of the Goods during the Contract Times 
set forth in the Agreement, or another date agreed by Buyer 
and Seller. 
 
 E. No partial deliveries shall be allowed, unless 
permitted or required by the Contract Documents or agreed 
to in writing by Buyer. 
 
6.03 Risk of Loss 
 
 A. Risk of loss and insurable interests transfer from 
Seller to Buyer  upon Buyer’s receipt of the Goods.  
 

 B. Notwithstanding the provisions of Paragraph 6.03.A, 
if Buyer rejects the Goods as non-conforming,  the risk of 
loss on such Goods shall remain with Seller until Seller 
corrects the non-conformity or Buyer accepts the Goods. 
 
ARTICLE 7 - CHANGES: SCHEDULE AND DELAY 
 
7.01  Changes in the Goods and Special Services 
 
 A. Buyer may at any time, without notice to any surety, 
make changes in the Contract Documents within the general 
scope of the Contract. 
 
 B. If any such change or action by Buyer affects the 
Contract Price or Contract Times, Seller shall notify Buyer 
within 15 days after the occurrence of the event giving rise 
thereto, and written supporting data will be submitted to 
Buyer within 45 days after such occurrence.  If Seller fails 
to do so, Seller waives any Claim for such adjustment. 
 
 C. Seller shall not suspend performance while Buyer and 
Seller are in the process of making such changes and any 
related adjustments. 
 
7.02 Changes in Laws and Regulations 
 
 A. Changes in Laws or Regulations not known at the 
time of opening of Bids (or, on the Effective Date of the 
Agreement if there were no Bids) having an effect on the 
cost or time of furnishing the Goods and Special Services 
shall be the subject of an adjustment in Contract Price or 
Contract Times.  If Buyer and Seller are unable to agree on 
entitlement to or on the amount or extent, if any, of any such 
adjustment, a Claim may be made therefor as provided in 
Paragraph  9.06.A. 
 
7.03 Changing Contract Price or Contract Times 
 
 A. The Contract Price or Contract Times may only be 
changed by:   
 

1. a Change Order;  
 

2. a Written Amendment; or 
 

3. a written unilateral order of Buyer, in which case 
Seller shall be entitled to an equitable adjustment in 
Contract Price or Contract Times for any reasonable and 
necessary costs or delays incurred by Seller to 
accommodate such a change. 

 
 B. If Seller is prevented from delivering the Goods or 
performing the Special Services within the Contract Times 
for any unforeseen reason beyond its control and not 
attributable to its actions or inactions, then Seller shall be 
entitled to an adjustment of the Contract Times to the extent 
attributable to such reason.  Such reasons include fire, 
floods, epidemics, abnormal weather conditions, acts of 
God, acts of war, directions by government authority, and 
other like matters.  If such an event occurs and delays 
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Seller’s performance, Seller shall notify Buyer in writing 
within 15 days of the beginning of the event causing the 
delay, stating the reason therefor.  
 
 C. Contract Times will not be modified for delays within 
the control of Seller, including labor strife, transportation 
shortages or delays at Seller’s facilities. Delays attributable 
to and  within the control of Seller’s subcontractors or 
suppliers shall be deemed to be delays within the control of 
Seller. 
 
 D. If Seller is prevented from delivering the Goods or 
furnishing the Special Services within the Contract Times 
due to the actions or inactions of Buyer, Seller shall be 
entitled to any reasonable and necessary additional costs 
arising out of such delay to the extent directly attributable to 
Buyer. 
 
 E.  Neither Buyer nor Seller shall be entitled to any 
damages arising from delays which are beyond the control 
of both Buyer and Seller, including but not limited to fires, 
floods, epidemics, abnormal weather conditions, acts of 
God, acts of war, direction by government authority, and 
other like matters. 
 
ARTICLE 8 - BUYER’S RIGHTS 
 
8.01  Inspections and Testing 
 
 A. General 
 

1. Buyer shall have the right to perform, or cause to 
be performed, reasonable inspections and require 
reasonable tests of the Goods at Seller’s facility, and at the 
Point of Destination.  Seller shall allow Buyer a 
reasonable time to perform such inspections or tests.   

 
2. Seller shall bear all expenses, except for travel, 

lodging and subsistence expenses of Buyer’s 
representatives, for inspections and tests at Seller’s 
facility, but Buyer shall be entitled to reimbursement from 
Seller of travel, lodging and subsistence expenses of 
Buyer’s representatives if the Goods are non-conforming. 

 
3. Buyer shall bear all expenses, except for travel, 

lodging and subsistence expenses of Seller’s 
representatives, for inspections and tests at the Point of 
Destination, but Buyer shall be entitled to reimbursement 
from Seller for Buyer’s expenses for reinspection or 
retesting if, on the basis of an initial inspection or testing, 
the Goods are determined to be non-conforming. 

 
4. Seller shall provide Buyer 30 days written  notice 

of the readiness of the Goods for all inspections, tests, or 
approvals which the Contract Documents specify are to be 
observed by Buyer prior to shipment. 

 
5. Buyer will give Seller timely notice of all specified 

tests, inspections and approvals of the Goods which are to 
be conducted at the Point of Destination. 

 
6. If, on the basis of any inspections or testing, the 

Goods appear to be conforming, Buyer will give Seller 
prompt notice thereof.  If on the basis of said inspections 
or testing, the Goods appear to be non-conforming, Buyer 
will give Seller prompt notice thereof and will advise 
Seller of the remedy Buyer elects under the provisions of 
Paragraph 8.02. 

 
7. Neither payments made by Buyer to Seller prior to 

any tests or inspections, nor any tests or inspections shall 
constitute acceptance of non-conforming Goods, or 
prejudice Buyer’s rights under the Contract. 

 
 B. Inspection on Delivery 
 

1. Buyer or Engineer will inspect the Goods upon 
delivery solely for purposes of identifying the Goods and 
general verification of quantities and observation of 
apparent condition in order to provide a basis for a 
progress payment.  Such inspection will not be construed 
as final or as receipt of any Goods and Special Services 
that, as a result of subsequent inspections and tests, are 
determined to be non-conforming. 

 
2. Within ten days of such inspection, Buyer 

  shall provide Seller with written notice of Buyer’s 
determination regarding conformity of the Goods.  In the 
event Buyer does not provide such notice, it will be 
presumed that the Goods appear to be conforming. 
 

3.  If, on the basis of the inspection specified in 
Paragraph 8.01.B.1, the Goods appear to be conforming, 
Buyer’s notice thereof to Seller will acknowledge receipt 
of the Goods. 

 
 C. Final Inspection 
 

1. After all of the Goods have been incorporated into 
the Project, tested in accordance with such testing 
requirements as are specified, and are functioning as 
intended, Buyer or Engineer will make a final inspection. 

 
2. If, on the basis of the final inspection, the Goods 

are conforming, Buyer’s notice thereof will constitute 
Buyer’s acceptance of the Goods. 

 
3. If, on the basis of the final inspection, the Goods 

are non-conforming, Buyer will identify the non-
conformity in writing. 

 
8.02 Non-Conforming Goods or Special Services 
 
 A. If, on the basis of inspections and testing prior to 
delivery, the Goods appear to be non-conforming, or if at 
any time after Buyer has acknowledged receipt of delivery 
and before the expiration of the correction period described 
in Paragraph 8.03, Buyer determines that the Goods are non-
conforming, Seller shall promptly, without cost to Buyer 
and in response to written instructions from Buyer, either 
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correct such non-conforming Goods, or, if rejected by 
Buyer, remove and replace the non-conforming Goods with 
conforming Goods, including all work required for 
reinstallation.  
 
 B. Buyer’s Rejection of Non-Conforming Goods 
 

1. If Buyer elects to reject the Goods in whole or in 
part, Buyer’s notice to Seller will describe in sufficient 
detail the  non-conforming aspect of the Goods. If Goods 
have been delivered to Buyer, Seller shall promptly, and 
within the Contract Times, remove and replace the  
rejected Goods. 

 
2. Seller shall bear all costs, losses and damages 

attributable to the removal and replacement of the non-
conforming Goods as provided in Paragraph 8.02.E. 

 
3. Upon rejection of the Goods, Buyer retains a 

security interest in the Goods or to the extent of any 
payments made and expenses incurred in their testing and 
inspection. 

 
 C. Remedying Non-Conforming Goods or Special 
Services 
 

1. If Buyer elects to permit the Seller to modify the 
Goods to remove the non-conformance, Seller shall 
promptly provide a schedule for such modifications and 
shall make the Goods conforming within a reasonable 
time. 

 
2. If Buyer notifies Seller in writing that any of the 

Special Services are non-conforming, Seller shall 
promptly provide conforming services acceptable to 
Buyer.  If Seller fails to do so, Buyer may delete the 
Special Services and reduce the Contract Price a 
commensurate amount. 

 
 D. Buyer’s Acceptance of Non-Conforming Goods 
 

1. Instead of requiring correction or removal and 
replacement of non-conforming Goods discovered either 
before or after final payment, Buyer may accept the non-
conforming Goods.  Seller shall bear all costs, losses, and 
damages attributable to Buyer’s evaluation of and 
determination to accept such non-conforming Goods as 
provided in Paragraph 8.02.E. 

 
 E. Seller shall pay all claims, costs, losses, and damages, 
including but not limited to all fees and charges for re-
inspection, retesting and for any engineers, architects, 
attorneys and other professionals, and all court or arbitration 
or other dispute resolution costs arising out of or relating to 
the non-conforming Goods or Special Services, including 
the correction or removal and replacement of the non-
conforming Goods and the replacement of property of Buyer 
and others destroyed by the correction or removal and 
replacement of the non-conforming Goods, or the obtaining 
of conforming Special Services from others. 

 
8.03 Correction Period 
 
 A. Seller’s responsibility for correcting all non-
conformities in the Goods will extend for a period of one 
year after the earlier of the date on which Buyer has placed 
the Goods in continuous service or the date of final 
payment, or for such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any 
specific provisions of the Contract Documents. 
 
ARTICLE 9 - ROLE OF ENGINEER 
 
9.01 Duties and Responsibilities 
 
 A. The duties and responsibilities and the limitations of 
authority of Engineer are set forth in the Contract 
Documents. 
 
9.02 Clarifications and Interpretations 
 
 A. Engineer will issue with reasonable promptness such 
written clarifications or interpretations of the Contract 
Documents as Engineer may determine necessary, which 
shall be consistent with or reasonably inferable from the 
overall intent of the Contract Documents. Such written 
clarifications and interpretations will be binding on Buyer 
and Seller. If either Buyer or Seller believes that a written 
clarification or interpretation justifies an adjustment in the 
Contract Price or Contract Times, either may make a Claim 
therefor.   
 
9.03 Authorized Variations 
 
 A. Engineer may authorize minor deviations or 
variations in the Contract Documents by: 1) issuance of 
approved Shop Drawings when such change or deviation 
was duly noted by Seller as required in Paragraph 5.06.C.4, 
or 2) a Field Order. 
 
9.04 Rejecting Non-Conforming Goods and Special 
Services 
 
 A. Engineer will have the authority to disapprove or 
reject Goods or Special Services which Engineer believes to 
be non-conforming. 
 
9.05 Decisions on Requirements of Contract Documents 
 
 A. Engineer will be the initial interpreter of the Contract 
Documents and judge of the acceptability of the Goods and 
Special Services.  Claims, disputes and other matters 
relating to the acceptability of the Goods and Special 
Services or the interpretation of the requirements of the 
Contract Documents pertaining to Seller’s performance will 
be referred initially to Engineer in writing with a request for 
a formal decision in accordance with this paragraph.   
 
 B. When functioning as interpreter and judge under this 
Paragraph 9.05, Engineer will not show partiality to Buyer 



EJCDC P-700 Standard General Conditions for Procurement Contracts 
Copyright © 2000, National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700-14 

or Seller and will not be liable in connection with any 
interpretation or decision rendered in good faith in such 
capacity.  The rendering of a decision by Engineer pursuant 
to this Paragraph 9.05 with respect to any such Claim, 
dispute, or other matter (except any which have been waived 
by the making or acceptance of final payment as provided in 
Paragraph 10.07) will be a condition precedent to any 
exercise by Buyer or Seller of such rights or remedies as 
either may otherwise have under the Contract Documents or 
by Laws or Regulations in respect of any such Claim, 
dispute, or other matter. 
 
9.06 Claims and Disputes 
 
 A. Notice:  Written notice of each Claim, dispute or 
other matter relating to the acceptability of the Goods and 
Special Services or the interpretation of the requirements of 
the Contract Documents pertaining to Seller’s performance 
shall be delivered by the claimant to Engineer and the other 
party to the Agreement within 15 days after the occurrence 
of the event giving rise thereto, and written supporting data 
will be submitted to Engineer and the other party within 45 
days after such occurrence unless Engineer allows an 
additional period of time to ascertain more accurate data.  
 
 B. Engineer’s Decision:  Engineer will render a decision 
in writing within 30 days after receipt of the last submittal 
of the claimant or the last submittal of the opposing party, if 
any. Engineer’s written decision on such Claim, or dispute, 
or other matter will be final and binding upon Buyer and 
Seller unless: 
 

1. an appeal from Engineer’s decision is made within 
the time limits and in accordance with the dispute 
resolution procedures set forth in Article 13; or 

 
2. if no such dispute resolution procedures have been 

set forth, a written notice of intention to appeal is 
delivered by Buyer or Seller to the other and to Engineer 
within 30 days after the date of such decision, and a 
formal proceeding is instituted by the appealing party in a 
forum of competent jurisdiction within 60 days after the 
date of such decision (unless otherwise agreed to in 
writing by Buyer and Seller), to exercise such rights or 
remedies as the appealing party may have with respect to 
such Claim, dispute, or other matter in accordance with 
applicable Laws and Regulations. 

 
 C. If Engineer does not render a formal decision in 
writing within the time stated in Paragraph 9.06.B., a 
decision denying the Claim in its entirety shall be deemed to 
have been issued 31 days after receipt of the last submittal 
of the claimant or the last submittal of the opposing party, if 
any. 
 
ARTICLE 10 - PAYMENT 
 
10.01 Applications for Progress Payments 
 

 A. Seller shall submit to Buyer for Engineer’s review 
Applications for Payment filled out and signed by Seller and 
accompanied by such supporting documentation as is 
required by the Contract Documents and also as Buyer or 
Engineer may reasonably require. The timing and amounts 
of progress payments shall be as stipulated in the  
Agreement.  
 

1. The first application for Payment will be submitted 
after review and approval by Engineer of all Shop 
Drawings and of all Samples required by the Contract 
Documents. 

 
2. The second Application for Payment will be 

submitted after receipt of the Goods has been 
acknowledged in accordance with Paragraph 8.01.B and 
will be accompanied by a bill of sale, invoice or other 
documentation satisfactory to Buyer warranting that 
Buyer has rightfully received good title to the Goods from 
Seller and that the Goods are free and clear of all liens.  
Such documentation will include releases and waivers 
from all parties with viable lien rights.  In the case of 
multiple deliveries of Goods, additional Applications for 
Payment accompanied by the required documentation will 
be submitted as Buyer acknowledges receipt of additional 
items of the Goods. 

 
10.02 Review of Applications for Progress Payments 
 
 A. Engineer will, within ten days after receipt of each 
Application for Payment, either indicate in writing a 
recommendation of payment and present the Application to 
Buyer, or return the Application to Seller indicating in 
writing Engineer's reasons for refusing to recommend 
payment. In the latter case, Seller may make the necessary 
corrections and resubmit the Application. 
 

1. Engineer’s recommendation of payment requested 
in the first Application for Payment will constitute a 
representation by Engineer, based on Engineer’s review of 
the Application for Payment and the accompanying data, 
that the Shop Drawings and Samples have been reviewed 
and approved as required by the Contract Documents and 
Seller is entitled to payment of the amount recommended. 

 
2. Engineer’s recommendation of payment requested 

in the Application for Payment submitted upon Buyer’s 
acknowledgment of receipt of the Goods will constitute a 
representation by Engineer, based on Engineer’s review of 
the Application for Payment and the accompanying data 
Seller is entitled to payment of the amount recommended.  
Such recommendation will not constitute a representation 
that Engineer has made a final inspection of the Goods, 
that the Goods are free from non-conformities, acceptable 
or in conformance with the Contract Documents, that 
Engineer has made any investigation as to Buyer’s title to 
the Goods, that exhaustive or continuous inspections have 
been made to check the quality or the quantity of the 
Goods beyond the responsibilities specifically assigned to 
Engineer in the Contract Documents or that there may not 
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be other matters or issues between the parties that might 
entitle Seller to additional payments by Buyer or Buyer to 
withhold payment to Seller. 

 
3. Engineer may refuse to recommend that all or any 

part of a progress payment be made, or Engineer may 
nullify all or any part of any payment previously 
recommended if, in Engineer's opinion, such 
recommendation would be incorrect or if on the basis of 
subsequently discovered evidence or subsequent 
inspections or tests Engineer considers such refusal or 
nullification necessary to protect Buyer from loss because 
the Contract Price has been reduced, Goods are found to 
be non-conforming, or Seller has failed to furnish 
acceptable Special Services. 

 
10.03 Amount and Timing of Progress Payments 
 
 A. Subject to Paragraph 10.02.A., the amounts of the 
progress payments will be as provided in the Agreement. 
Buyer shall within 30 days after receipt of each Application 
for Payment with Engineer's recommendation pay Seller the 
amount recommended; but, in the case of the Application 
for Payment upon Buyer's acknowledgment of receipt of the 
Goods, said 30-day period may be extended for so long as is 
necessary (but in no event more than 60 days) for Buyer to 
examine the bill of sale and other documentation submitted 
therewith. Buyer shall notify Seller promptly of any 
deficiency in the documentation and shall not unreasonably 
withhold payment. 
 
10.04 Suspension of or Reduction in Payment 
 
 A. Buyer may suspend or reduce the amount of progress 
payments, even though recommended for payment by 
Engineer, under the following circumstances: 
 

1. Buyer has reasonable grounds to conclude that 
Seller will not furnish the Goods or the Special Services 
in accordance with the Contract Documents, 

 
2. Buyer has requested in writing assurances from 

Seller that the Goods or Special Services will be delivered 
or furnished in accordance with the Contract Documents, 
and Seller has failed to provide adequate assurances 
within ten days of Buyer’s written request. 

 
 B. If Buyer refuses to make payment of the full amount 
recommended by Engineer, Buyer will provide Seller and 
Engineer immediate written notice stating the reason for 
such action and promptly pay Seller any amount remaining 
after deduction of the amount withheld.  Buyer shall 
promptly pay Seller the amount withheld when Seller 
corrects the reason for such action to Buyer’s satisfaction. 
 
10.05 Final Application for Payment 
 
 A. After Seller has corrected all non-conformities to the 
satisfaction of Buyer and Engineer, furnished all Special 
Services, and delivered all documents required by the 

Contract Documents, Engineer will issue to Buyer and 
Seller a notice of acceptability. Seller may then make 
application for final payment following the procedure for 
progress payments. The final Application for Payment will 
be accompanied by all documentation called for in the 
Contract Documents, a list of all unsettled claims and such 
other data and information as Buyer or Engineer may 
reasonably require. 
 
10.06 Final Payment 
 
 A. If, on the basis of the review of the final Application 
for Payment and accompanying documentation, Engineer is 
satisfied that the Goods and Special Services have been 
furnished in accordance with the Contract Documents, and 
that Seller's other obligations under the Contract Documents 
have been fulfilled, Engineer will, within ten days after 
receipt of the final Application for Payment, recommend in 
writing final payment subject to the provisions of Paragraph 
10.07 and present the Application to Buyer. Otherwise, 
Engineer will return the Application to Seller, indicating the 
reasons for refusing to recommend final payment, in which 
case Seller shall make the necessary corrections and 
resubmit the Application. If the Application and 
accompanying documentation are appropriate as to form and 
substance, Buyer shall, within 30 days after receipt thereof, 
pay Seller the amount recommended by Engineer. 
 
10.07 Waiver of Claims 
 
 A. The making and acceptance of final payment will 
constitute: 
 

1. a waiver of all Claims by Buyer against Seller, 
except Claims arising from unsettled liens and Claims, 
from non-conformities in the Goods or Special Services 
appearing after final payment, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Seller's continuing 
obligations under the Contract Documents; and 

 
2. a waiver of all Claims by Seller against Buyer 

other than those previously made in accordance with the 
requirements herein and expressly noted in writing by 
Seller as still unsettled in its final Application for 
Payment. 

 
ARTICLE 11 - CANCELLATION, SUSPENSION, AND 
TERMINATION 
 
11.01 Cancellation 
 
 A. Buyer has the right to cancel the Contract, without 
cause, at any time prior to delivery of the Goods by written 
notice.  Cancellation pursuant to the terms of this paragraph 
shall not constitute a breach of contract by Buyer.  Upon 
cancellation:   
 

1.  Buyer shall pay Seller for Goods, specially 
manufactured for the Project, plus any documented 
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reasonable direct and indirect costs incurred by Seller in 
producing such Goods not recovered by payment for the 
reasonable value of the Goods.    

 
2. For Goods which are not specially manufactured  

for the Project, Seller shall be entitled to a restocking 
charge of 10 percent of the unpaid Contract Price of such 
Goods.  

 
11.02 Suspension of Performance by Buyer 
 
 A. Buyer has the right to suspend performance of the 
Contract, without cause, by written notice.  Upon 
suspension under this paragraph, Seller shall be entitled to 
an increase in the Contract Times and Contract Price caused 
by the suspension, provided that performance would not 
have been suspended or delayed for causes attributable to 
Seller. 
 
11.03 Suspension of Performance by Seller 
 
 A. Subject to the provisions of Paragraph 5.07.B, Seller 
may suspend the furnishing of the Goods and Special 
Services only under the following circumstance: 
 

1. Seller has reasonable grounds to conclude that 
Buyer will not perform its future payment obligations 
under the Contract.  (“Reasonable grounds” shall not 
include a pending dispute or disagreement with Buyer) 
and, 

 
2. Seller has requested in writing assurances from 

Buyer that future payments will be made in accordance 
with the Contract, and Buyer has failed to provide such 
assurances within ten days of Seller’s written request.   

 
11.04 Breach and Termination 
  
 A. Buyer’s Breach 
 

1. Buyer shall be deemed in breach of the Contract if 
it fails to comply with any material provision of the 
Contract Documents, including but not limited to: 

 
a.  wrongful rejection or revocation of Buyer’s 

acceptance of the Goods, 
 

b.  failure to make payments in accordance with 
the Contract Documents, or 

 
c.  wrongful repudiation of the Contract. 

 
2. Seller shall have the right to terminate the Contract 

for cause by declaring a breach should Buyer fail to 
comply with any material provisions of the Contract.  
Upon termination, Seller shall be entitled to all remedies 
provided by Laws and Regulations. 

 
a.  In the event Seller believes Buyer is in breach 

of its obligations under the Contract, Seller shall 

provide Buyer with reasonably prompt written notice 
setting forth in sufficient detail the reasons for declaring 
that it believes a breach has occurred.  Buyer shall have 
seven days from receipt of the written notice declaring 
the breach (or such longer period of time as Seller may 
grant in writing) within which to cure the alleged 
breach. 

 
 B. Seller’s Breach 
 

1. Seller shall be deemed in breach of the Contract if 
it fails to comply with any material provision of the 
Contract Documents, including, but not limited to: 

 
a.  failure to deliver the Goods or perform 

the Special Services in accordance with the Contract 
Documents, 

 
b.  wrongful repudiation of the Contract, or 

 
c.  delivery or furnishing of non-conforming 

Goods or Special Services. 
 

2. Buyer may terminate Seller’s right to perform the 
Contract for cause by declaring a breach should Seller fail 
to comply with any material provision of the Contract 
Documents.  Upon termination, Buyer shall be entitled to 
all remedies provided by Laws and Regulations. 

 
a.  In the event Buyer believes Seller is in breach 

of its obligations under the Contract, and except as 
provided in Paragraph 11.04.B.2.b, Buyer shall provide 
Seller with reasonably prompt written notice setting 
forth in sufficient detail the reasons for declaring that it 
believes a breach has occurred.  Seller shall have seven 
days from receipt of the written notice declaring the 
breach (or such longer period of time as Buyer may 
grant in writing) within which to cure the alleged 
breach. 

 
b.  If and to the extent that Seller has provided a 

performance bond under the provisions of Paragraph 
4.01, the notice and cure procedures of that bond, if 
any, shall supersede the notice and cure procedures of 
Paragraph 11.04.B.2.a. 

 
ARTICLE 12 - LICENSES AND FEES 
 
12.01 Intellectual Property and License Fees 
 
 A. Unless specifically stated elsewhere in the Contract 
Documents, Seller is not transferring any intellectual 
property rights, patent rights, or licenses for the Goods 
delivered.  However, in the event the Seller is 
manufacturing to Buyer’s design, Buyer retains all 
intellectual property rights in such design. 
 
 B. Seller shall pay all license fees and royalties and 
assume all costs incident to the use or the furnishing of the 
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Goods, unless specified otherwise by the Contract 
Documents.   
 
12.02 Seller’s Infringement  
 
 A. Subject to Paragraph 12.01.A, Seller shall indemnify 
and hold harmless Buyer, Engineer and their officers, 
directors, partners, employees, agents, consultants, 
contractors, and subcontractors from and against all claims, 
costs, losses, damages, and judgments (including but not 
limited to all fees and charges of engineers, architects, 
attorneys and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to 
any infringement or alleged infringement of any United 
States or foreign patent or copyright by any of the Goods 
delivered hereunder.  
 
 B. In the event of suit or threat of suit for intellectual 
property infringement, Buyer will notify Seller within a 
reasonable time of receiving notice thereof. 
 
 C. Upon written demand from Buyer, Seller shall be 
given the opportunity to defend the claim or suit, including 
negotiating a settlement.  Seller shall have control over such 
claim or suit, provided that Seller agrees to bear all expenses 
and to satisfy any adverse judgment thereof. 
 

1. If Seller fails to defend such suit or claim after 
written demand by Buyer, Seller will be bound in any 
subsequent suit or claim against Seller by Buyer by any 
factual determination in the prior suit or claim. 

 
2. If Buyer fails to provide Seller the opportunity to 

defend such suit or claim after written demand by Seller, 
Buyer shall be barred from any remedy against Seller for 
such suit or claim. 

 
 D. If a determination is made that Seller has infringed 
upon intellectual property rights of another, Seller may 
obtain the necessary licenses for Buyer’s benefit, or replace 
the Goods and provide related design and construction as 
necessary to avoid the infringement at Seller’s own expense. 
 
12.03 Buyer’s Infringement  
 
 A. Buyer shall indemnify and hold harmless Seller, and 
its officers, directors, partners, employees, agents, 
consultants, contractors, and subcontractors from and 
against all claims, costs, losses, damages, and judgments 
(including but not limited to all fees and charges of 
engineers, architects, attorneys and other professionals and 
all court or arbitration or other dispute resolution costs) 
arising out of or relating to any infringement or alleged 
infringement of any United States or foreign patent or 
copyright caused by Seller’s compliance with Buyer’s 
design of the Goods or Buyer’s use of the Goods in 
combination with other materials or equipment in any 
process (unless intent of such use was known to Seller and 
Seller had reason to know such infringement would result). 
 

 B. In the event of suit or threat of suit for intellectual 
property infringement,  Seller must within a reasonable time 
after receiving  notice thereof notify Buyer. 
 
 C. Upon written demand from Seller, Buyer shall be 
given the opportunity to defend the claim or suit, including 
negotiating a settlement.  Buyer shall have control over such 
claim or suit, provided that Buyer agrees to bear all 
expenses and to satisfy any adverse judgment thereof. 
 

1. If Buyer fails to defend such suit or claim after 
written demand by Seller, Buyer will be bound in any 
subsequent suit or claim against Buyer by Seller by any 
factual determination in the prior suit or claim. 

 
2. If Seller fails to provide Buyer the opportunity to 

defend such suit or claim after written demand by Buyer, 
Seller shall be barred from any remedy against Buyer for 
such suit or claim. 

 
12.04 Reuse of Documents 
 
 A. Neither Seller nor any other person furnishing any of 
the Goods or Special Services under a direct or indirect 
contract with Seller shall:  (1) acquire any title to or 
ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or its consultants, including 
electronic media versions; or (2) reuse any of such 
Drawings, Specifications, other documents, or copies 
thereof on any other project without written consent of 
Buyer and Engineer and specific written verification or 
adaptation by Engineer.  This prohibition will survive 
termination or completion of the Contract.  Nothing herein 
shall preclude Seller from retaining copies of the Contract 
Documents for record purposes.  
 
ARTICLE 13 - DISPUTE RESOLUTION 
 
13.01 Dispute Resolution Method 
 
 A. Disputes between Buyer and Seller will be resolved 
as set forth in the Supplementary Conditions.  If no method 
and procedure has been set forth, and subject to the 
provisions of Paragraphs 9.05 and 9.06, Buyer and Seller 
may exercise such rights or remedies as they have under 
Controlling Law. 
 
ARTICLE 14 - MISCELLANEOUS 
 
14.01 Giving Notice 
 
 A. Whenever any provision of the Contract Documents 
requires the giving of written notice, it will be deemed to 
have been validly given if delivered in person to the 
individual or to a member of the firm or to an officer of the 
corporation for whom it is intended, or if delivered at or sent 
by registered or certified mail, postage prepaid, to the last 
business address known to the giver of the notice. 
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14.02 Controlling Law 
 
 A. This Contract is to be governed by the law of the state 
in which the Point of Destination is located. 
 
14.03 Computation of Time 
 
 A. When any period of time is referred to in the Contract 
Documents by days, it will be computed to exclude the first 
and include the last day of such period. If the last day of any 
such period falls on a Saturday or Sunday or on a day made 
a legal holiday by the law of the applicable jurisdiction, 
such day shall be omitted from the computation. 
 
14.04 Cumulative Remedies 
 
 A. The duties and obligations imposed by these General 
Conditions and the rights and remedies available hereunder 
to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and 
remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special 
warranty or guarantee, or by other provisions of the Contract 
Documents, and the provisions of this paragraph will be as 
effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 
 
14.05 Survival of Obligations 
 
 A. All representations, indemnifications, warranties and 
guarantees made in, required by, or given in accordance 
with the Contract Documents, as well as all continuing 
obligations indicated in the Contract Documents, will 
survive final payment, completion and acceptance of the 
Goods or Special Services and termination or completion of 
the Agreement. 
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Supplementary Conditions to EJCDC P-700 Standard General Conditions for 
Procurement Contracts Revised 2000. 
 
 
SC5.05A Replace entire article with the following: 
 Buyer shall be responsible for all taxes and duties arising out of the sale of the 
Goods and the furnishing of Special Services.  The cost for all taxes and duties shall be in 
addition to the Seller’s Contract Price. 
 
SC5.07B Replace entire article with the following: 
 Seller shall carry on the work and adhere to the progress schedule during all 
disputes or disagreements with Buyer with the exception of disputes over payments 
approved by Engineer that remain overdue. 
 
SC5.08.F Add a new article that reads as follows: 
 For warranties on Goods supplied by Supplier to remain in effect, any 
replacement or addition of Goods to the system must be made using Goods approved in 
writing by Supplier. 
 
SC5.08.G Add a new article that reads as follows: 
 Implied warranties,, including but not limited to warranties of fitness for 
particular purpose, use or application, and all other obligations or liabilities on the part of 
Supplier, unless such warranties, obligations or liabilities are expressly agreed to in 
writing by Supplier, are null and void. 
 
SC5.09.A.2 Replace entire article with the following: 

 Only to the extent such damage is caused in whole or in part by any negligent act 
of Seller or any individual or entity directly or indirectly employed to furnish any of the 
Goods or Special Services or anyone for whose acts Seller may be liable, regardless of 
whether or not caused in part by any negligence or omission of an individual or entity 
indemnified hereunder or whether liability is imposed upon such indemnified party by 
Laws and Regulations regardless of the negligence of any such individual or entity. 

 
SC6.02.A    Replace entire article with the following:  

  Seller shall deliver the Goods F.C.A. the Point of  Destination, or as otherwise 
specified in the Purchase Agreement for this contract, in accordance with the Contract 
Times set forth in the Agreement, or other date agreed to by Buyer and Seller.  

 
SC6.02.E  Replace entire article with the following: 
   Partial deliveries and payments for partial deliveries shall be permitted.  
 
SC6.02.F  Add a new article as follows: 

  Where shipment of Goods is delayed by Buyer, Buyer shall pay Seller a 
reasonable storage fee plus a delay in payment charge to be determined by Seller.  
Alternatively, Buyer may purchase Goods and Seller shall issue Buyer a Lien Waiver and 
Warehouse Receipt upon receipt of payment. 
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 SC6.03.A Replace entire article with the following: 

   Risk of loss and insurable interests transfer from Seller to Buyer upon delivery 
of the Goods to the Buyer’s Point of Destination.  

 
 SC7.01.B Replace entire article with the following: 

  Buyer shall give Seller a minimum of fifteen (15) days notice of any changes in the 
Goods and Special Services ordered by Buyer.  If any such change or action by Buyer 
affects the Contract Price, Contract Times or Seller’s warranties to Buyer, Seller shall 
notify Buyer within 15 days after the occurrence of the event giving rise thereto, and 
written supporting data will be submitted to Buyer within 45 days after such occurrence.  
If Seller fails to do so, Seller waives any Claim for such adjustment. 
 
SC8.01.A.1  Replace entire article with the following: 
   Buyer shall have the right to perform, or cause to be performed, reasonable 
inspections, excluding inspection of proprietary membrane production, and require 
reasonable tests of the Goods at Seller’s facility, and at the Point of Destination.  Seller 
shall allow Buyer a reasonable time to perform such inspections or tests.   
 
SC8.02.B.2 Replace entire article with the following: 
 Seller shall bear all costs for direct damages attributable to the removal and 
replacement of the non-conforming Goods as provided in Paragraph 8.02.E. 
 
SC8.02.D.1 Replace entire article with the following: 

  Instead of requiring correction or removal and replacement of non-conforming 
Goods discovered either before or after final payment, Buyer may accept the non-
conforming Goods.   

 
SC8.02.E  Replace entire article with the following: 
   Seller shall pay all claims and costs for direct damages, including the correction 
or removal and replacement of the non-conforming Goods and the replacement of 
property of Buyer and others destroyed by the correction or removal and replacement of 
the non-conforming Goods, or the obtaining of conforming Special Services from others. 
 
SC10.01.A Replace articles 1. and 2. with the following: 

1. Payment terms shall be as specified on the Purchase Agreement for this 
contract. 

2. All payments shall be due in full thirty (30) days from the date of invoice. 
3. Past due balances shall be subject to a service charge of 1 ½% per month (18% 

per annum) but not more than the amounts allowed by law. 
4. Partial shipments will be allowed and invoiced in accordance with the above 

terms. 
5. Charges by Supplier related to delays in delivery requested by Buyer, and 

subsequent storage of Goods by Supplier, shall be as detailed in Supplier’s as-
sold proposal to Buyer. 
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6. Supplier may cancel or delay delivery of Goods and Services in the event 
Buyer fails to make prompt payment therefore, or in the event of an arrearage 
in Buyer’s account with Supplier. 

 
SC10.02.1   Replace entire article with the following: 

 Engineer’s recommendation of payment requested for submittal of Shop 
Drawings and Samples for Payment will constitute a representation by Engineer, based 
on Engineer’s review of the Application for Payment and the accompanying data, that 
the Shop Drawings and Samples have been reviewed and approved as required by the 
Contract Documents and Seller is entitled to payment of the amount recommended. 

 
SC11.02.A  Replace entire article with the following: 
   Buyer has the right to suspend performance of the Contract for up to 90 calendar 
days, without cause, by written notice.  Upon suspension under this paragraph, Seller 
shall be entitled to an increase in the Contract Times and Contract Price caused by the 
suspension, provided that performance would not have been suspended or delayed for 
causes attributable to Seller. 
 
SC11.04.C  Add a new article that reads as follows: 
   Seller may terminate the Contract if Buyer suspends performance of the 
Contract for more than 90 calendar days. 
 
SC12.01.A  Replace entire article with the following: 
   Unless specifically stated elsewhere in the Contract Documents, Seller is not 
transferring any intellectual property rights, patent rights, or licenses for the Goods 
delivered.   
 
SC12.01.C  Add a new article that reads as follows: 
   Seller grants Buyer a non-exclusive royalty free license to use any process or 
apparatus claimed in any patent owned by Seller but only to the extent that this license is 
required by buyer to build and operate the Membrane System described in this contract 
using ZeeWeed membrane modules supplied by Supplier.  All other rights are reserved. 
 
SC12.04.A  Replace entire article with the following: 
   Neither Seller nor any other person furnishing any of the Goods or Special 
Services under a direct or indirect contract with Seller shall acquire any title to or 
ownership rights in any of the Drawings, Specifications, or other documents (or copies of 
any thereof) prepared by or bearing the seal of Engineer or its consultants, including 
electronic media versions. 
 
SC12.04.B  Add a new article that reads as follows: 
   Buyer shall not reuse any Drawings, Specifications, other documents, or copies 
thereof produced by Seller for this project on any other project without written consent of 
Seller.  
 
SC12.04.C  Add a new article that reads as follows: 
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   The prohibition in SC12.04.A and SC12.04.B will survive termination or 
completion of the Contract.  Nothing herein shall preclude Buyer or Seller from retaining 
copies of the Contract Documents for record purposes.  
 
 
 



The enclosed materials are considered proprietary property of ZENON Environmental Corporation. No assignments either implied 
or expressed, of intellectual property rights, data, know how, trade secrets or licenses of use thereof are given.
 All information is provided exclusively to the addressee for the purposes of evaluation and is not to be reproduced or divulged to 
other parties, nor used for manufacture or other means or authorize any of the above, without the express written consent of ZENON
Environmental Corporation. The acceptance of this document will be construed as 
an acceptance of the foregoing conditions. 
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1.0 COMMERCIAL 

1.1 Pricing Summary 

The pricing to supply equipment and services as described in this proposal 
is as follows: 
 
One (1) ZeeWeed® Membrane Filtration System as per the scope in 
Appendix A of this proposal for the following capacity: 

Initial Membrane Capacity: 

Maximum Day Flow  8.0 MGD 

 

Hydraulic Capacity: 

Maximum Day Flow  12.0 MGD 

 

ITEM NO 

0010 – All ZENON Parts and Equipment US $  

0010AA - ZENON Furnished Membrane Cassettes: US $  

0010AB - ZENON Furnished Pumps and Blowers: US $  

0010AC - ZENON Furnished Instrumentation: US $  
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1.2 Validity 

The pricing quoted for Item No. 0010 remains valid for 90 day’s for 
Government acceptance after the date offers are due.  The pricing quoted 
for Item No. 0010AA, 0010AB and 0010AC remain valid for 12 months 
for Government acceptance after the date offers are due, with the 
following stipulations:   
 

• The Supplier’s price and schedule shall be based on applicable 
Federal and State laws, local ordinances, codes, and standards in 
effect as of the date of Supplier’s proposal.  Should such laws, 
codes and standards change and increase the cost of performing the 
work or impact the schedule, Supplier shall, upon notice to Owner 
of such, be entitled to an equitable adjustment of price and /or 
schedule.  Similarly, should such laws, codes, and standards 
change and decrease the cost of performing the work, Owner shall 
be entitled to an equitable adjustment of price. 

 
• Notwithstanding that it may be known at the time of submission of 

a quotation that increased or decreased duty and/or foreign 
exchange will become chargeable on the equipment or any part 
thereof in the near future, only duty chargeable and/or foreign 
exchange applicable on the closing date for receipt of quotations 
shall be included by the equipment supplier in his quoted prices. 
 Any increase or decrease in the duty and/or foreign exchange 
applicable to the said equipment or any part thereof from the said 
closing date to the date of entry into Canada of the said equipment, 
shall result in a corresponding increase or decrease in the price 
charged by the Supplier save that no change in price shall be made 
if the net amount of increase or decrease is less than $500.00.  Any 
increase or decrease in price pursuant to the foregoing shall be 
debited or credited, as the case may be, to the Owner through the 
purchaser. 

 
• On the date the Supplier enters into a contract with the Purchaser, 

the Supplier’s contract price shall be adjusted according to the 
change in CPI from the date of the Supplier’s bid to the date both 
the Supplier and the Purchaser have executed their contract.  The 
CPI index to be used shall be the “CPI-U, US City Average, all 
items (non-seasonally adjusted)” as compiled by the U.S. 
Department of Labor. 
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If a formal purchase order is not received within the validity period, both 
the pricing and delivery schedule are subject to review and adjustment. 
 
1.3 Payment Terms 

The Terms of payment stated below will take precedence over those stated 
within the EJCDC Terms and Conditions. 
 

• 15% with Purchase Order; 
• 10 % on Submission of Shop Drawings; 
• 40 % on Shipment of Equipment (Partial shipments permitted); 
• 30 % on Shipment of Membranes 
• 5 % on Completion of Commissioning 

 
 
ZENON has included a project financing cost directly associated with the 
assumed payment terms due to the project funding and project schedule.  Prior to 
receipt of a purchase order, there may be an opportunity for a reduction if the 
payment terms and/or project schedule are different from those assumed. 
 
All payments on approved credit accounts shall be paid at 90 % of 
invoiced value within thirty (30) days from date of invoice. Past due 
balances shall be subject to a service charge of 1½% per month (18% per 
annum), but not more than the amount allowed by law. Partial shipments, 
if reqested, will be billed as made and payments therefore are subject to 
the above terms.  After all Equipment and Services has been shipped or 
performed, the total invoiced amount due will be 90 % of the System 
Lump Sum Price.  The total Retainage after all Equipment has been 
shipped and Services acquired, will be a maximum of 10% of the Lump 
Sum Price. 
 
ZENON may delay delivery of Product with concurrence by the OWNER 
in the event the CONTRACTOR fails to make prompt payment, or in the 
event of an arrearage in CONTRACTOR’s account with ZENON. 
ZENON hereby retains a security interest in the Product furnished until 
CONTRACTOR has made payment in full in accordance with the terms 
herein. CONTRACTOR shall cooperate fully with ZENON to execute 
such documents and to accomplish such filings and/or recordings thereof 
as ZENON may deem necessary for the protection of ZENON’s interest in 
the Products furnished. 
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1.4 Taxes & Duties  

No sales, consumer use or other similar taxes or duties are included in the 
above pricing.  Any such taxes and duties shall be for the account of the 
purchaser. 
 
ZENON shall ship in a manner to avoid all duty or tariffs.  If ZENON is 
instructed to ship in a manner that causes duty or tariffs to be payable, 
ZENON will provide written notification to the Purchaser and will be 
compensated for the total amount of duty or tariff paid.  
 

1.5 Bonds  

No Performance or Maintenance Bonds are included in the above pricing.  
Bonds can be provided on request but will be at additional cost. 
 
1.6 Freight  

The equipment is quoted F.C.A. Project Site. Delivery to the project site is 
conditional upon provision of access roads of a nature that will permit 
access by tractor-trailers to the project site. Off-loading and positioning of 
equipment at the job-site is not included.  One shipment of equipment and 
one shipment of membranes have been included.  Partial shipments are 
accepted, however, additional freight and duties may apply. 
 
1.7 Customer Caused Shipping Delays 

Where ZENON has procured the equipment, including membranes, in 
accordance with the Customer’s purchase order and the equipment is being 
stored at the ZENON production facility and is ready for shipment to the 
project site on the “shipping date”, and where the Customer is not ready to 
receive the equipment or does not have adequate facilities for properly 
storing the equipment at the project site, the Customer shall provide 
written notification to ZENON, at least 15 calendar days before the 
scheduled shipment date, advising that there shall be a Customer caused 
shipping delay, and on or before the scheduled shipment date, send a 
representative to the ZENON production facility, at the Customer’s 
expense, to jointly inspect the equipment with a ZENON representative 
and to certify that the materials are now ready for shipment, and provide 
the ZENON representative with a payment of the amount due to ZENON 
upon shipment and delivery of the equipment.  As ZENON receives the 
payment of the amount due to ZENON upon shipment and delivery of the 
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equipment, ZENON shall issue the Customer a Lien Waiver and 
Warehouse Receipt, whereby the Customer takes ownership of the 
materials and ZENON agrees to store the materials in a secured facility, 
for a storage fee of US$10.00 per year per square foot of warehouse floor 
area occupied, until such time as the Customer provides ZENON with 
written notification that the project site is ready to receive the materials 
and written instruction is given to ZENON to deliver the materials to the 
project site. 
 
Please also be advised that the membranes are not shipped until they are 
required at the plant site, as identified in the original production schedule.  
If this shipping date does not correspond with the original production 
schedule and ZENON is forced to store the membranes, the storage fee as 
outlined above will apply. 
 
1.8 Quality Basis  

For the purposes of establishing a quality basis for equipment included as 
part of the membrane filtration system being supplied, reference is made to 
the equipment provided by certain manufacturers. The term “or equal” 
where used herein is intended to permit the supply of equipment by other 
manufacturers than those named in this proposal for these cases where 
either better equipment or faster delivery can be obtained from an 
alternative supplier. ZENON therefore reserves the right to substitute 
equipment that ZENON considers to be of equal quality and suitability for 
the intended application from alternative manufacturers to those named 
herein, upon the approval of the Engineer. 
  
1.9 Operating & Maintenance Manuals  

ZENON will provide six (6) complete copies of the O&M Manuals. 
 

1.10 Indemnification  

ZENON’s liability for damages shall not exceed the payment, if any, received 
by ZENON for the materials or services furnished or to be furnished, as the 
case may be, which is the subject of claim or dispute.  In no event will 
ZENON be liable for incidental, consequential or special damages, of any 
kind, however caused, arising out of, or in any way connected with, the 
materials or services furnished by ZENON to the customer. 
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1.11  Standard Terms and Conditions 

Zenon Environmental has included the EJCDC P-700 Standard General 
Conditions for procurement contracts revised 2000, as well as  
Supplemental Conditions in Appendix B.   
 
1.12 Field Service 

The equipment pricing above includes Field Service from ZENON 
Technicians for assistance with the equipment installation, commissioning, 
operator training and process start-up assistance in accordance with 
Section 6.0 of this proposal. 
 
Any additional days of Field Service required will be at ZENON’s 
Standard per diem rate detailed in Section 6.7. 
 
1.13 Equipment Shipment and Delivery 

ZENON’s Standard drawing submission and equipment shipment schedule 
is indicated below. ZENON will update the schedule in accordance with 
the Contractor’s construction schedule. Drawing submission milestones 
and equipment shipment periods are quoted from date of receipt of a 
formal signed purchase order: 
 
Submission of GA Drawings 8 to 10 weeks from acceptance of P.O. 

Drawing Approval: 3 weeks from submission of drawings 

Equipment Shipment: 18 to 20 weeks from approval of shop 
drawings 

Plant Operation Manuals: 2 weeks after shipment of equipment to site 

Operator Training: When preferred by Customer but no later 
than 2 weeks prior to the scheduled plant 
start-up 

 
The above delivery schedule is presented based on current workload 
backlogs and production capacity. If a formal purchase order is not 
received within the period of validity of this proposal, the delivery 
schedule is subject to review and adjustment. 
 
If specific project deadlines require a faster delivery schedule, this can 
often be accommodated by making partial equipment shipments of critical 
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items, however, some additional freight and duty costs may be incurred in 
such cases, for Purchaser’s account. 
 
The delivery period quoted is presented based on review and approval of 
equipment shop drawings within a three (3) week period. Any delay in 
approval of shop drawings may affect the proposed shipment schedule. 
 
 
1.14 Equipment Drawings, Plans & Specifications 

Unless otherwise specified, ZENON will furnish as part of this order the 
following types of drawings: 

1. Process Flow Diagram 

2. Process and Instrumentation Diagrams 

3. General Arrangement Drawings showing equipment dimensions and 
weights required for the equipment foundations (foundations and 
fasteners by others), and the utility requirements for the process 
equipment being furnished by ZENON with the System being 
supplied. 

4. Standard sub-vendors dimensional outline drawings for the items of 
major process equipment (e.g. pumps, blowers, air compressors) 
which are necessary for the purchaser to complete its engineering and 
installation. 

5. Standard sub-vendors equipment cut sheets for the major process 
equipment and other equipment items (major instruments and system 
components) 

6. Electrical Drawings including Single Line Diagrams, Control Panel 
Layouts and Interconnecting Wiring Diagrams. 

7. Assembly Drawings including General Equipment Layouts, deemed 
necessary by ZENON to be required for the Purchaser’s field forces to 
erect the equipment. 
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2.0 MEMBRANE PERMEATE QUALITY 

The design flow rates of the ZeeWeed® Membrane Filtration System, the 
characteristics of the raw water, and the final permeate requirements are 
summarized in Table 1.  
 

Table 1:  Process Design Requirements used in ZeeWeed® Design 
 

Design Flow Units Raw Water Permeate 

Design Flow (initial) 

Maximum Daily Flow 
MGD 8.7 8.0 

Design Flow (future) 

Maximum Daily Flow 
MGD 13.0 12.0 

Turbidity 

Maximum 

Average 
NTU 

 

7 

3 

 

<0.15 100% of 
the time 

<0.10 100% of 
the time 

Maximum Apparent Color PCU 46 
<5 (Note 1) 

Giardia  N/A > 4 log removal 
(Note 2) 

Cryptosporidium  N/A > 4 log removal 
(Note 2) 

Viruses     N/A > 2 log removal 
(Note 2) 

 
Note 1:  Color removal is a function of three variables as follows: the 

actual color levels in the water, the type of coagulant used, and 
the pH of the water. Color removal is dependent on optimization 
of the coagulation-flocculation pretreatment process. 

  
Note 2:  The ZeeWeed® Membrane is guaranteed to achieve � 4 log 

removal of Giardia and Cryptosporidium to the limits of 
detection, however it must be realized that 4 log removal can 
only be achieved if > 104 cysts/oocysts are present in the raw 
water 

  
Note 3:  Viruses are usually less than 0.1 microns, however they are 

typically associated with host bacteria or attached to particulates 
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larger than 0.1 microns and can therefore be removed by the 
ZeeWeed® Membrane.  ZENON has received a minimum 2.0 
log virus rejection certification by the DHS based on the results 
of the California DHS Certification Testing which showed a 
minimum virus rejection of 2.5 log for the ZeeWeed® 
Membrane. 

 
The plant is being designed with expansion capabilities. Expansion to the 
higher flows would be achieved by adding two (2) membrane cassettes per 
train.  The membrane air scour blowers would be resheaved to account for 
the additional membrane aeration requirement. 
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3.0 TECHNICAL SPECIFICATIONS 

3.1 Scope of Supply 

3.1.1 Scope of Supply - ZENON 

The main equipment included with the supply of the ZeeWeed® 
Membrane Filtration System is listed in Appendix A. This table should be 
read in conjunction with the P&ID drawings located in Appendix C.  
Please refer to the P&ID drawings and the BOM table for scope of supply 
by ZENON and that which is to be provided separately by the Installation 
Contractor (by Others). 

In case of conflict ZENON P&ID’s take precedence for ZENON supplied 
equipment and devices. 
 
3.1.2  Scope of Supply - OTHERS 

The following items are for supply by OTHERS and will include, but are 
not limited to: 

• Overall plant design; 

• Review of equipment drawings and specifications; 

• Unloading of delivered equipment at the F.C.A. point including 
receiving, sign-off and safe storage of equipment at site until ready 
for installation. Contractor to provide suitable warehousing at or 
near the site for storage of the materials; or make arrangements 
with ZENON to hold off shipments and pay the costs of additional 
storage). 

• Storage of membrane cassettes on site. Cassettes must be stored in 
a sheltered area, protected from freezing, direct sunlight or extreme 
heat, and sealed as shipped until ready for use.  It is recommended 
that the cassettes not be stored longer than necessary prior to 
installation.  Coordinate with ZENON for appropriate shipment 
times.  

• Equipment installation (ZENON to provide installation 
instructions) including, but not limited to: 

• Installation of any other loose-shipped ZENON 
supplied equipment not listed specifically in the 
proposal; 
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• Alignment and coupling of all pumps and other rotating 
equipment shall be completed by a qualified and 
certified millwright provided by the General Contractor 
or other local firm.  Submission of an alignment report 
to ZENON is required for equipment warranty 
validation purposes for each piece of equipment; 

• Supply and installation of all required oil and 
lubrication for equipment start-up and initial operations 
as per the manufacturer’s literature for the specific 
piece of equipment; 

• Flushing of all piping and membrane tanks and 
verification of removal of all residual debris from 
construction; 

• Installation & removal of suitable temporary screens on 
all process lines entering the membrane basins to 
prevent foreign construction related debris from coming 
in contact with the membranes. Debris found within the 
tank can potentially void membrane warranties or 
require immediate replacement of damaged cassettes; 

• Providing assistance where necessary to electrical 
trades in the accomplishment of functions requiring 
mechanical tradesmen (including pipe fitters and any 
other trade within the scope of this contract); 

• Touch up primer and finish paint surfaces on equipment 
as required at the completion of the project; 

• The design, supply and installation of equipment anchor 
bolts. 

Feed water pre-treatment equipment that may include, but not be limited 
to: 

• Facilities for the screening of raw water including the design, 
supply and installation of screening equipment and facilities for 
collection and disposal of the influent raw water screenings; 

• Raw water pre-treatment chemical feed systems; 

Civil and structural works, provision of main plant structures, existing 
tank modifications, buildings, equipment foundation pads etc. including, 
but not be limited to,: 

• Construction of new concrete membrane tanks 

• Construction of foundation pads for the major process equipment; 
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• Provision of air conditioned rooms for housing ZENON supplied 
electrical equipment including the PLC to prevent overheating of 
sensitive electronic equipment or exposure to excessive dust 
(depending on local climatic conditions). 

Equipment access platforms, walkways, stairs etc. 
Design, supply, installation and testing of process and utilities piping, pipe 
supports, hangers, valves etc. including but not limited to: 

• All piping shall be tested according to the project specifications 

• Piping from the feed water source to the membrane tanks; 

• Piping from the permeate headers to the permeate pumps; 

• Piping from the permeate pumps to the common permeate 
collection header and from the common permeate collection header 
to the filtered water storage tank(s); 

• Piping for conveying the reject water & waste chemical cleaning 
solutions from the membrane tanks to the reject disposal facilities; 

• Common back wash header; 

• Piping from the common permeate collection header to the fill 
connections on the backwash and CIP water storage tanks 

• Piping from the backwash water storage tanks to the suction flange 
connections on the backwash pumps 

• Piping from the backwash pump discharge flange connections to 
the permeate headers on the membrane tanks 

• Piping from the CIP water storage tank to the suction flange 
connection on the CIP wash pump and from the CIP wash pump 
discharge flange connection to the permeate headers on the 
membrane tanks; 

• Piping from the blowers to the ZENON supplied air header pipes 
that run along the length of the individual membrane tanks 
including the common air feed pipe; 

• Piping from the various chemical feed systems to the actual dosing 
injection points; 

• Small bore piping from the air release valves located on the air 
separation columns to the vacuum pump system inlet piping 
manifold; 
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• Piping from the vacuum pump system discharge manifold to the 
membrane tanks; 

• Pipe supports, hangers etc. for all piping systems; 

• Any heat tracing, insulation and cladding on any piping systems; 

• Temporary piping systems required for the start-up and 
commissioning of the ZENON equipment. Typically the provision 
of a re-circulation loop between the permeate header and the tank 
inlet channel/pipe is required for the start-up of the ZENON system 
to allow for testing prior to delivery of water to the distribution 
system; 

Design, supply and installation of all power and instrumentation 
interconnecting wiring, optical fibers, conduit and appurtenances from the 
control panels, MCC’s etc. to field mounted instruments, motors, 
valves/valve actuators and any other equipment supplied by ZENON 
including, but not limited to,: 

• Electrical wiring interconnections (including wiring, conduit and 
any other appurtenances required to provide power connections as 
needed) from the electrical power source to the PLC Panel(s) and 
the Motor Control Center(s); 

• Electrical wiring interconnections (including wiring, conduit and 
any other appurtenances required to provide power connections 
needed) from the Motor Control Center to the various pumps, 
blowers and other equipment associated with the membrane 
filtration system; 

• Instrumentation wiring, conduit and other appurtenances required 
to provide connections as needed between the various field 
mounted valves and  instruments to the Local PLC Panels (Remote 
I/O Stations) and between the Local PLC Panels (Remote I/O 
Stations) and the Master PLC Panel 

• All junction boxes, disconnect switches and local operator controls 
required by the contract drawings and specfications, site standards 
and local codes and regulations 

Design, supply and integration of plant SCADA system including 
interfacing with ZENON Environmental supplied control system. Supply 
and installation of the PLC processor, all PLC code preparation, SCADA 
configuration, integration and testing. 
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Supply and installation of miscellaneous materials for pneumatic 
instrumentation and valves including but not limited to; air/sample line 
tubing, fittings, isolating valves & mountings. 

Any backwash wastewater processing facilities & equipment that may be 
required including but not limited to: 

• Backwash (non-chemical) wastewater holding tanks; 

• Any required analyzing & monitoring instruments; 

• Backwash wastewater pumping equipment, pipe and valves. 

Any CIP wastewater processing & neutralization facilities and equipment 
that may be required including but not limited to: 

• CIP (chemical) wastewater holding tanks; 

• CIP system waste neutralization chemical feed systems; 

• Any required analyzing & monitoring instruments; 

• CIP wastewater pumping equipment, piping and valves. 

Design, supply and installation of equipment for pumping the treated water 
to the distribution system. 

Any raw materials, chemicals, and utilities during equipment start-up and 
operation including a supply of raw water feed that meets all design 
parameters for the successful commissioning of the membrane equipment. 

Design, supply and installation of bulk chemical storage facilities, transfer 
pumps and associated controls. 

Laboratory services, operating and maintenance personnel required during 
equipment checkout, start-up and operation. 

Any on-site painting or touch-up painting of equipment supplied. 
Overhead Travelling Beam Crane or Monorail(s) & Pulley/Hoist above the 
process tanks for installation and removal of the membrane cassettes from 
the membrane tanks. 

Collection and disposal offsite as applicable for spent water, including 
disposal of membrane rinse and flush waters. The rinse and flush water 
contains glycerine used as preservative. As this water can have a COD of 
9,000 mg/L during the first flush cycle, planning and coordination with 
local sewer authorities should be considered in advance. Typical volumes 
expected are three (3) full membrane tanks times the number of trains in 
the project. 

Electrical Distribution System 
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The proposed ZENON system incorporates modern controls including 
computers, programmable logic controllers, operator interfaces, variable 
speed drives and many instruments. The electrical distribution system in 
the plant design can materially affect the reliability and performance of the 
equipment provided. 

In order to ensure long-term reliable operation, ZENON recommends that 
the owner engage an industrial qualified electrical contractor who is able 
to design, install and set up the following functions: 

• Facility ground with a ground grid resistance less than 5 ohms; 

• Lightning protection integrated with the facility ground; 

• Transient suppression at point of entry; 

• Electrical distribution with  single point grounding; 

• Load balancing to ensure a facility ground current of less than 5 
amps; 

• Harmonics control to achieve a total harmonic distortion level of 
less than 5%. 

Detailed methods for implementing each of these functions are available 
upon request from ZENON. ZENON’s recommended best practices are 
based on the best practices standards from IEEE and NEC or other 
national electrical code and ensure a good trade-off between initial 
installation costs and long-term system reliability. 
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4.0 WARRANTY 

4.1 Equipment Warranties 

ZENON provides the following warranties with the purchase of the 
ZeeWeed® Membrane Filtration System. 
 
4.1.1 Material and Workmanship Warranty 

The mechanical warranty is only applicable on equipment supplied by 
ZENON. The Warranty Period is twenty-four (24) months from final 
completion, that is, from the date of Substantial Performance for the 
ZENON supplied equipment. 
 
ZENON takes no liability for any damage to equipment caused by 
inadequate storage, handling, or by defective or sub-standard workmanship 
or materials provided by the contractor or any other third party responsible 
for handling, storing and installing the equipment. 
 

4.1.2 Membrane Warranty 

The membrane modules have a 10 year warranty as follows. The initial 
membrane modules have 1 year full warranty and would be replaced free of 
charge if failure occurred during the first year of operation. The warranty 
includes replacement membranes for the initial membrane modules and 
would have a 10 year pro-rated warranty on those membranes, from their 
date of installation.   
 
Example 1: If an initial membrane module fails at the end of year 8, then the 
module that replaces it has a prorated warranty until the end of year 18. If 
this module in turn fails before its 10 year warranted life then the warranty 
on the “second generation” replacement would not extend past the original 
warranty expiration date of the “first generation” module it is replacing i.e. 
to the end of year 18.  
 
Example 2: If an initial membrane module fails at the end of year 14, then 
the module that replaces it has a prorated warranty until the end of year 24 
If this module in turn fails before its 10 year warranted life then the 
warranty on the “second generation” replacement would not extend past the 
original warranty expiration date of the “first generation” module it is 
replacing i.e. to the end of year 24. 
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Example 3: If an initial membrane module fails within the first year, it will 
be replaced at no charge, and the extended warranty would still be 
applicable as outlined in examples 1 and 2. 
 
Example 4: Whenever the initial membrane modules fail, they will be 
replaced at no charge, and the extended warranty would still be applicable 
as outlined in examples 1 and 2. 
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5.0 SPARE PARTS 

5.1 General 

The ZeeWeed® membrane system itself has no moving parts and requires 
little in the way of maintenance other than routine cleaning.  
 
Other equipment included with the ZeeWeed® system such as pumps, 
valves etc. will require normal maintenance and replacement of parts such 
as pump seals. Actual consumption of spare parts is highly dependent on 
correct maintenance of the equipment supplied.  
 
5.2 Spares included with ZeeWeed® Filtration Plant 

No spare parts are included with the price quoted for the equipment in this 
proposal.  Lists for recommended spare parts for other equipment will be 
provided in the operating and maintenance manuals. 
 

5.3 Special Tools 

No special tools are required for operation or maintenance of the 
equipment included in this proposal. 
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6.0 FIELD SERVICE 

6.1 General  

Complete technical support service is provided by ZENON through all 
phases of the project from receipt of purchase order through drawing 
submission, equipment shipment, installation and plant operation. 
 
Specific field service is included with the equipment supplied to provide the 
Customer with: 
 
••  Instruction on equipment installation; 

••  Instruction on membrane installation; 

••  assistance with commissioning and start-up of the membrane system; 

••  operator training; 

••  assistance with acceptance testing of the system. 

 

6.2 Equipment Off-Loading  

The equipment for this project is shipped loose as discrete components and 
sub assemblies that can be easily off-loaded from the delivery truck or trailer 
or iso-container. It is anticipated that a ZENON representative will be 
present at site during the off-loading of the equipment provided by ZENON. 
 
Shipment of the Membranes to site is normally made just prior to 
commissioning/wet testing of the ZENON system. ZENON representatives 
will be present when the membranes are delivered and will assist by 
advising the installation contractor on the details of installing the membrane 
cassettes within the membrane tanks.  Additional information on equipment 
and membrane storage and handling is located in Appendix E. 
 
6.3 Equipment Installation Assistance and Inspection  

It is ZENON’s experience that time spent making sure the parties involved 
in the installation of the equipment are well briefed and guided on the 
correct installation of the equipment saves considerable time and money 
during the equipment commissioning and system start-up. 
 
It is anticipated that after the equipment supplied with the membrane 
filtration system has arrived at site and just prior to it being ready for 
installation a ZENON technician will be at the site to provide advice and 
answer any questions that the Installation Contractor’s forces may have 
regarding the installation of the equipment. This is also to ensure that the 
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Installation Contractor’s forces are aware of the correct method for 
installation of certain items that are critical to the correct operation of the 
ZeeWeed® System. 
 
After the Installation Contractor’s forces have been briefed on the 
installation of the ZeeWeed® Filtration System the installation work may 
commence. The ZENON technician will remain at the site for a period of 
time to observe the initial part of the installation work being carried out by 
the Installation Contractor’s forces and confirm that the equipment 
installation is being carried out correctly and in accordance with ZENON’s 
drawings and installation instructions. ZENON’s technicians will observe 
the installation of the equipment for all three membrane units and the 
significant ancillary equipment. 
 
After the Installation Contractor’s forces have completed the installation of 
all the membrane filtration system equipment and prior to the installation 
of the membranes and commissioning/functional testing of the equipment, 
a ZENON technician will again visit the site. This visit to ensure the 
installation work has been carried out correctly and has reached a degree 
of completion adequate to allow installation of the membranes and plant 
commissioning to proceed smoothly and without delays caused by the need 
to rectify installation problems during the commissioning process. 
 
During this visit the ZENON technician will review the installation of the 
mechanical equipment and ensure power is available (and connected) to 
the various electrical motors, instruments and controls provided with the 
ZeeWeed® Filtration System. 
 
The ZENON technician will verify that the equipment installation is 
adequate to allow the plant to be commissioned and that the system is 
ready for the installation of the membranes to proceed. 
 
6.4 Membrane Installation Assistance  

The ZeeWeed® Membranes are normally shipped to site and installed just 
prior to the equipment being ready for functional testing/commissioning. The 
installation of the membranes in each train is not to be any earlier than two 
weeks prior to the commissioning of that train. When installation of the 
mechanical equipment is complete and the membranes are ready to be 
received at site, ZENON technicians will be present to advise and provide 
direction to the Installation Contractor on the assembly, bubble testing and 
installation of the ZeeWeed® membrane cassettes within the membrane tank. 
 
Once the membranes are installed and connected to the permeate header 
pipe the ZeeWeed® plant is ready for wet commissioning. 
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6.5 Field Functional Testing & Commissioning  

The first step in commissioning the ZENON equipment by the contractor 
consists of verifying that all field installed piping systems and connections 
to and from the membrane filtration system equipment have been made 
correctly and that all field installed instrumentation is correctly wired to 
remote I/O panels and PLC system and that all instruments have been 
calibrated. During commissioning, the Installation Contractors forces must 
be available to make any necessary field adjustments to software, tuning of 
control loops, adjusting of VFD’s, etc. to ensure the system complies with 
ZENON’s design specifications. 
 
Once the ZENON technicians are satisfied that the electrical and 
mechanical equipment installation is correct and that it has passed all tests 
with clean water, the contractor shall commission the system using the 
feed to the Membrane Filtration Treatment Facility. Optimization of the 
operation of each unit is to be undertaken sequentially on one train at a 
time, under the watchful guidance of a ZENON field representative. 
 
Once operation on the influent water meets the design permeate quality, 
the treated water may be diverted to the treated storage facilities. This 
effectively completes the installation and commissioning of the equipment 
and at this time ZENON shall receive Notice of Final Completion from the 
Owner/Purchaser.  
 
6.6 Acceptance/Performance Testing  

Following calibration of all instruments and completion of the Functional Test 
of the Membrane Filtration System, ZENON and the Contractor shall conduct 
acceptance testing on the system in order to confirm the proposed design. 
 
6.7 Additional Field Service  

Additional Field Service beyond what has been included above is 
chargeable at the rates indicated Table 2 below. The rates below are 
effective as of January 1, 2004 and are subject to adjustment for inflation 
(at yearly intervals on December 31 according to the CPI) according to the 
dates when the work is actually undertaken. 
 
Table 2:  Field Service Labor Rates: 

Week Days Weekend Days 

  On Site / Hour / Day / Hour / Day 

       Field Service Representative (FSR) $   95 $    950 $ 145 $ 1,450 

       Programming $ 110 $ 1,100 $ 165 $ 1,650 
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  Off Site     including trip preparation, travel time, telephone support, and reporting 

       Field Service Representative $ 80  $ 120  

       Process Engineer or Technical   
Specialist $ 95 $   950 $ 145 $ 1,450 

 
This rate sheet applies to short, unplanned work where time factors are 
constrained or unpredictable. For longer assignments and foreseen 
requirements, please request a Service Agreement proposal or a 
specific quotation.   
 
Scheduling 

Service requests for USA and international sites should be directed to our 
Oakville, Ontario office.  

Terms 

1. The On-Site labor charges are based on a not-to-exceed 10-hour 
workday.  Hours in excess of the 10-hour day will be invoiced at 1.5 
times the applicable labor rate.  

2. An Emergency Surcharge will be applied to any urgent call-out for 
unscheduled emergency work requiring immediate deployment and 
requiring disruption of already scheduled work. The Emergency 
Surcharge will be determined on a case-by-case basis. 

3. Business hours for daytime Technical Support by telephone are 8:00 
am to 5:00 pm from Monday to Friday for the time zone in which the 
support office is located.  24/7 Emergency Technical Support or 
Technical Support between 8:00 am and 8:00 pm Eastern Time can be 
obtained by contacting our Oakville office. 

4. Delays due to site or schedule factors will be invoiced at the rates 
shown above. 

5. For extended duration work, staff rotations are scheduled on a monthly 
basis and may be subject to travel expense charges.  

6. Automobile mileage expenses will be invoiced at USD $ 0.40 per 
mile. 

7. Hotel, airfares, flight change fees and associated travel expenses will 
be invoiced at 1.15 times cost. 

8. Meals, unless otherwise indicated, will be invoiced at USD $ 52. per 
day. 

9. State taxes, Use taxes and all other taxes are extra where applicable. 
ZENON requests of the client to provide applicable tax exemption 
certificates with its purchase order or work order.  

10. All services provided by ZENON are governed by the prevailing 
version of ZENON’s Standard Terms and Conditions, Service, Form 
ZTC. 

11. Rates are subject to change without notice after December 31, 2004. 
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6.8 Summary Of Field Service Support for the  
Installation Contractor 

The following table is a summary of the Field/Technical Support Services 
provided by ZENON for the Installation Contractor. 
 
Table 3: Summary of ZENON Field/Technical Support 

Task 
Number of 

Trips 
Allotted time (On-site 

person-days) 

Installation Assistance/equipment 
unloading 

2 8 

Membrane Installation Assistance 1 10 

Field Testing and Commissioning  2 15 

Total 5 33 

 

Any additional days of Field Service required will be billed to the Installation 
Contractor at ZENON’s Field Service Labor Rates specified in Table 2. 
 
A person-day is an 8-hour workday or travel day of an individual ZENON 
staff member on any given day (business day, weekend, or holiday). 
 

6.9 Operator Training  

ZENON has developed complete Operator Training Courses with varying 
degrees of content to suit the needs of its Customer's personnel. This training is 
provided exclusively for the Owner’s operators.  A summary of the training 
included in the pricing submitted by ZENON follows below. Additional training 
can be added if desired at additional cost. 

 
The Owner will provide a suitable classroom with associated teaching 
facilities and materials such as blackboards, overhead, projectors, pens, 
pencils, writing pads etc., for the duration of the course. ZENON prefers that 
where possible training be carried out at the plant where the equipment 
supplied is located, but where this is not possible in-class training can be 
provided at some other suitable location. 
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 Table 4:  Summary of ZENON Supplied Training 

Task 
Number of 

Trips 
Allotted time (On-site 

person-days) 

Owner’s Operator Training 1 10 

Total 1 10 

 
It is anticipated that a portion of the training will occur during the 
commissioning and functional testing of the plant. 
 
Any additional days of training required will be billed to the Owner at 
ZENON’s Field Service Labor Rates specified in Table 2. 
 
Any training days not used by the Owner will be refunded to the Owner 
through the Contractor at the daily Field Service Labor Rates per Section 
6.7. 
 
A person-day is an 8-hour workday or travel day of an individual ZENON 
staff member on any given day (business day, weekend, or holiday). 
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APPENDICES 

 

 

Appendix A:      Bill of Materials (BOM) 
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Appendix B:      EJCDC P-700 Standard General Conditions & Supplemental 

Conditions 
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Appendix C:       Equipment Shipment, Receiving, Unloading, Handling  
   and Storage Requirements 

 
 


	Answers to Questions.pdf
	Answers to Questions.pdf
	Answer:  Specifications for the accordian partition wall are
	Answer:  Specification Section 08600 is attached for the sky
	Answer:  A finish schedule is not provided for the raw and f
	Answer:  The CMU/drywall partitions should be shown on re-is
	Answer:  A county building permit will be required and will 
	Answer:  Provide concrete encased conduits and grounding cab
	Sheet E-3:  on Schedule of Major Site Conduits, designation 
	Answer:  The “P&ID” drawings provide the I/O for the treatme
	Answer:  The following change shall be made to the specifica
	Section 11211A, Page 8, Paragraph 2.2.2 Variable Speed Drive
	Answer:  The following change shall be made to the specifica
	Section 11211A, Page 9, Paragraph 2.2.6 – Revise paragraph t
	Answer:  The following change shall be made to the specifica
	Section 15200A, Page 29, Paragraph 2.13.9.1 – Add a statemen
	Answer:  The following change shall be made to the specifica
	Section 11901, Page 8, Paragraph 1.3 – Delete “an Contractin
	Answer:  The following change shall be made to the specifica
	Section 11901, Page 11, Paragraph 1.8 – The paragraph shall 
	Answer:  The following change shall be made to the specifica
	Answer:  The following change shall be made to the specifica
	Section 11901, Page 18, Paragraph 2.1.4 – Revise paragraph t
	Answer:  The following change shall be made to the specifica
	Section 11901, Page 27, Paragraph 3.11 – Delete Point 4 “Mem
	Answer:  The following change shall be made to the specifica
	Section 11901, Page 30, Paragraph 3.14 – Revise paragraph to
	Answer:  The following change shall be made to the specifica
	Section 16261N, Page 9, Paragraph 2.1 – Add the following st
	Answer:  The following change shall be made to the specifica
	Section 16261N, Page 14, Paragraph 2.5.4 – Add the following
	Answer:  The Contractor shall choose the method of delivery.






	08600.pdf
	PART 1   GENERAL
	1.1   REFERENCES
	1.2   GENERAL REQUIREMENTS
	1.3   SUBMITTALS
	1.4   QUALIFICATIONS
	1.5   DELIVERY STORAGE AND HANDLING
	1.6   WARRANTY

	PART 2   PRODUCTS
	2.1   SKYLIGHT SYSTEMS
	2.1.1   Plastic Glazed Unit Skylight
	2.1.1.1   Dome


	2.2   FLEXIBLE SEALING TAPE

	PART 3   EXECUTION
	3.1   PREPARATION
	3.2   ERECTION



